

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

TECHNICAL INSTRUCTION NUMBER: 1

TPOC:

Title: CNTPO Acquisition, Delivery Assurance, and Property Management Support

Requirement Description
The contractor shall support CNTPO's pre-award contract activities for a third party contract. The contractor shall assist CNTPO personnel in the development of pre-award contract document (PWS, IGCE, Memos, evaluation subject matter expert input, etc.). The contractor shall provide adequate personnel to support approximately eight ongoing individual contract actions simultaneously.
The contractor shall support CNTPO's post-award contract oversight activities for a third party contract. The contractor shall assist CNTPO personnel in the oversight of procurement, services, research, development, testing and evaluation (RDT&E), unspecified minor military construction (UMMC), and aviation third party contracts. This task includes travel to both CONUS and OCONUS locations. The contractor shall be able to simultaneously support approximately four sites visits to perform oversight of contract activities in locations worldwide. The contractor shall maintain a schedule of all delivery assurance activities and visits and make this list available to the government upon request. The contractor shall document the results of site visits, including the identification of corrective actions required and recommendations to CNTPO personnel. The contractor shall assist in the review of third party contract invoices to identify discrepancies with work completed. The contractor shall provide continuous on-site support for CNTPO post-award activities in Afghanistan.
The contractor shall support the management of CNTPO property, including current task order Government Furnished Equipment (GFE) and Contractor Acquired Property (CAP). The contractor shall support the development of proper property paperwork (DD1149, DD250, etc.). The contractor shall be able to support property management activities for approximately 80 active third party task orders. The contractor shall assist CNTPO in the maintenance of a property management system. The contractor shall assist in the conduct of property audits.
The contractor shall provide contract administrative task support. The contractor shall track task order status including contract awards, modifications, and open action items using an existing contract database and produce reports on a weekly basis from the database. The contractor shall manage documentation incoming to the CNTPO Acquisition email. The contractor shall upload contract documents into an electronic file system and file contract documentation in a paper file system. The contractor shall track the delivery of contract task order deliverables (e.g., CDRLs) for third party contracts. The contractor shall be able to support the tracking of approximately 80 active third party task orders.
The contractor shall provide personnel that can support both pre-award and post-award oversight activities. The contractor shall ensure continuity of personnel supporting each contract action to the extent possible. The contractor shall provide CNTPO bi-weekly report on the activities of each personnel by name that supports the TI.
The contractor shall ensure commonality of processes and procedures utilized across all locations supporting CNTPO. The contractor shall work with CNTPO to define the common processes and procedures utilized.

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

The primary locations of execution of this TI are at Naval Surface Warfare Center (NSWC) Dahlgren, VA and Naval Air Warfare Center (NAWC) Patuxent River, MD. The government will provide working space for 1 contractor personnel on-site at Dahlgren, VA. The government will provide billeting and in-country transportation for 1 contractor personnel in Kabul, Afghanistan.
Request that all contractors supporting this TI have a minimum SECRET clearance.
Deliverable(s)
CDRL A001 – Contractor’s TI Monthly Status Report – Due monthly by the 15 th of the month
CDRL A005 – Personnel Activity Report – Bi-weekly
CDRL A005 – Delivery Assurance Activities Schedule – Bi-weekly
CDRL A005 – Trip Reports – Due no later than 5 days after completion of the trip
CDRL A005 – Property Management Reports and Audits – As requested (schedule to be established at task prioritization meetings)
CDRL A005 – Property Management Paperwork – As requested (schedule to be established at task prioritization meetings)
CDRL A005 – Draft Acquisition Documentation – As requested (schedule to be established at task prioritization meetings)
CDRL A005 – Delivery or Quality Assurance Reports – As requested (schedule to be established at task prioritization meetings)
CDRL A005 – Contract Status Tracking Report – Weekly
CDRL A005 – Contract Task Order Deliverables Tracking Report – Weekly
CDRL A003 – Presentation material – As requested (schedule to be established at task prioritization meetings)
Funding Planned
Source(s)/JON(s):
Total Planned Labor \$3,682,000
Total Planned ODC \$685,000
Statement of Work References
Paragraphs 4.4.1, 4.4.2.1, 4.4.2.2, 4.4.2.4, 4.4.5.1, 4.4.5.2
Funding Applied
Labor SLIN - 400004
Labor SLIN - 400008
ODC SLIN - 600003
ODC SLIN - 600008

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

TECHNICAL INSTRUCTION NUMBER: 02

TPOC:

Title: CNTPO Financial Software (CFES) Support

Requirement Description
The contractor shall provide CNTPO maintenance and support for the Consolidated Financial Execution System (CFES) and related software modules. The contractor shall ensure the system remains operational and accessible. The contractor shall provide minor software updates and upgrades as required by the TPOC. The contractor shall update CFES to adjust for ongoing changes to the CNTPO financial processes.
The contractor shall process new account requests for access to CFES, once new accounts are approved by the TPOC or appropriate representative. The contractor shall provide the TPOC with system access reports as requested. The contractor shall work with the TPOC to maintain appropriate access restrictions within the system.
The place of performance of this task order is at the contractor's facility.
Deliverable(s)
A001 – TI Monthly Status Report – Due monthly on the 15 th
A004 – Computer Software Product End Items – CFES Software Updates – As requested (priority to be established at task prioritization meetings)
A005 – CFES Access Reports – As requested
Funding Planned
Source(s)/JON(s):
Total Planned Labor \$145,000
Total Planned ODC \$0
Statement of Work References
Paragraphs 4.3.1 (and all subparagraphs)
Funding Applied
Labor SLIN
ODC SLIN

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

TECHNICAL INSTRUCTION NUMBER: 03

TPOC:

Title: CNTPO Tracking Server Maintenance

Requirement Description
<p>The contractor shall provide technical and programmatic support for government-owned servers, government-owned tracking devices, and technical assistance for government personnel that use these types of devices and access the servers. This includes having an understanding of how the devices supported by the servers work, how the servers themselves work, and provisioning these devices with the various service providers and consolidating the billing for these devices.</p>
<p>The Contractor shall provide systems support for the CNTPO Data Center. The contractor shall participate in planning and execution of selected tasks consisting of requirements analysis, specification and development assistance, technical advice, design review attendance, test planning and participation, and logistic support efforts. The contractor shall provide systems administration, repair, and maintenance support for the servers, network, and equipment in support of the CNTPO Data Center. The contractor shall provide systems administration and support for other CNTPO computer equipment that is used to support the counter narcotics and counter terrorism efforts. The contractor shall provide configuration management services for all systems in the CNTPO Data Center. The contractor shall maintain a log of all configurations, hardware inventory, and software inventory.</p>
<p>The Contractor shall provide Information Technology (IT) support for the CNTPO Data Center. The contractor shall provide a toll-free (800 #) phone line for users to call from within the United States and shall provide support for any user issues. The servers are required to maintain a high level of availability. The user support shall be provided during normal working hours, 0800 to 1630 Monday through Friday. The contractor shall provide user assistance outside of normal working hours when given at least 24 hour prior notice. The contractor shall provide feedback to researchers and system administration personnel about recurring user problems. The contractor shall perform database administration services for the various databases used in the CNTPO Data Center. The database administration shall include, but not be limited to, Microsoft SQL Server, MySQL, Microsoft Access and Oracle databases. The contractor shall provide administration and maintenance support for the software and web sites in support of the CNTPO Data Center. If problems/failures with the servers should occur outside the regular working hours, the Contractor shall begin corrective action within 4 hours of becoming aware of the failure. The contractor shall continuously examine new technologies that will benefit the operation and administration of the CNTPO Data Center. Input shall be provided to the Government regarding the status of all areas of assigned programs to include program status, schedules and milestones, documentation, testing, logistics, points of contact, technical issues, and action items. The contractor shall furnish technical comments and recommendations to program/project manager at program reviews, in-process reviews and technical interchange meetings with customers or vendors. The Contractor shall maintain approved links between the CNTPO servers and other government agency servers.</p>
<p>The Contractor shall restrict access to the government servers to those with need-to-know and shall maintain a log of access to the servers.</p>

T.I. No. 03
Attachment J.7
T.O - Award

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

Requirement Description
The CNTPO Data Center requires tracking device support and integration. This support is to ensure the proper operation of systems. The contractor shall participate in planning and execution of selected tasks consisting of requirements analysis, specification and development assistance, technical advice, design review attendance, test planning and participation, and logistic support efforts. The Contractor shall provide programming, testing, monitoring, and logistics for all tracking devices. The Contractor shall, at the Government's request, evaluate new tracking devices to determine performance limitations and suitability for use in counter-narcotics (CN) missions and provide a test report. The Contractor shall provide configuration management services for all the tracking devices owned by CNTPO. The contractor shall maintain a database of all configurations, operational uses and general location information. The Contractor obtain accounts for the services required for these tracking devices, such as cellular or satellite airtime, and provide consolidated billing to the CNTPO. These costs shall be tracked to the user groups identified by CNTPO. The contractor shall provide a test environment for testing existing and new tracking devices. The contractor shall provide systems administration, repair, and maintenance support for this environment which shall include servers, network, and other support equipment. The contractor shall provide administration and maintenance support for the software and web sites in support of the testing environment. The contractor shall provide software development support for new requirements to enable rapid implementation into the existing servers. The software development shall include software developed in, but not limited to, JAVA, C++, C, Visual Basic, XML, and MS SQL. The contractor shall furnish technical comments and recommendations to program/project manager at technical interchange meetings with customers or vendors. Contractor shall provide integration of tracking devices such as SkyWave, NAL, Inmarsat, Iridium, Cellular, and provide other support to include tracking costs and payment for support services.
Deliverable(s)
CDRL A001 – TI Monthly Status Report – Monthly by the 15 th of the month
CDRL A003 – PRESENTATION MATERIAL – As requested
CDRL A004 – COMPUTER SOFTWARE PRODUCT END ITEMS – As requested
CDRL A005 – TECHNICAL REPORT – STUDY SERVICES CONTRACT – As requested
CDRL A007 – SCIENTIFIC AND TECHNICAL REPORTs – As requested
Funding Planned
Source(s)/JON(s):
Total Planned Labor \$706,768
Total Planned ODC \$205,200
Statement of Work References
Paragraphs 4.4.3.2 (and all sub paragraphs)
Funding Applied
Labor SLIN - 400002
ODC SLIN - 600001

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

TECHNICAL INSTRUCTION NUMBER: 04

TPOC:

Title: CNTPO Research Development Test and Engineering (RDT&E) Support

Requirement Description
The contractor shall support the CNTPO RDT&E programs in several areas including:
1) Liaison to Combatant Commands (COCOMs) and Other Government Agencies to assist CNTPO in the gathering of requirements. Successful performance requires in depth knowledge of the DoD CN mission as well as the various DoD and Civilian agencies responsible for CN operations and typical military operational modes and protocols at US Embassies. The capabilities required for this area also include experience in the joint environment, briefing senior military and civilian leadership, and experience with US military tactical operations in joint agency environments.
2) Inspection and Delivery/Quality Assurance Support by witnessing tests, demonstrations, training, and exercises, attending progress reviews, and inspecting deliveries, including on-site deliveries. Successful performance requires in depth knowledge of CNTPO developed systems, including Achilles, Athena, and Groundhog, in order to assess the success of the various reviews, tests, exercises and demonstrations and completeness of Athena installations.
3) Professional, Management, Administrative, Analytical and Program Support by assisting CNTPO with administrative, planning, logistical support, strategic planning, and technology assessment. Successful performance requires in depth knowledge of CNTPO's reporting chain and customer base.
4) Conference Planning and Meetings in the form of assistance in planning meetings to support the various CNTPO activities.
5) Program Office Policy and Program Planning Support which includes providing subject matter experts with policy and program planning expertise to support Project Athena and others. The SME capabilities shall include extended experience in coordination with the Colombian Navy and all members of the US country team (from various agencies) in Colombia to successfully coordinate very complicated force protection, technical, political, and potentially hostile environment issues along with scheduling and liaising with numerous stakeholders for each turnover event. It is anticipated that travel to various locations within the CN community as well as operational and test sites will be required.
The primary location of execution of this TI is at the contractor facility with frequent visits to Naval Surface Warfare Center (NSWC) Dahlgren, VA, and travel to various locations within the CN community as well as operational and test sites (CONUS and OCONUS). Request that all contractors supporting this TI have a minimum TOP SECRET clearance, SCI eligible.
Deliverable(s)
CDRL A001 – Contractors TI Status Report – Due monthly by the 15 th of the month
CDRL A003 – Technical Presentations – As required (timeline to be established at task prioritization meetings)
CDRL A005 – Technical Study Reports – As required (timeline to be established at task prioritization meetings)

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

CDRL A005 – Delivery Assurance Activities Reports – As required (timeline to be established at task prioritization meetings)
CDRL A005 – Trip Reports – Due no later than 5 days after completion of the trip
CDRL A007 – Scientific and Technical Study Reports – As required (timeline to be established at task prioritization meetings)
Funding Planned
Source(s)/JON(s):
Total Planned Labor \$330,000
Total Planned ODC \$75,000
Statement of Work References
Paragraphs 4.4.1, 4.4.2.3, 4.4.5, 4.4.5.1, 4.4.5.3
Funding Applied
Labor SLIN
ODC SLIN

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

TECHNICAL INSTRUCTION NUMBER: 5

TPOC:

Title: Huntsville CNTPO Acquisition Support

Requirement Description
The scope of this task is to provide CNTPO acquisition documentation and administration support to CNTPO. The location of execution of this TI is Huntsville, AL. The government will provide working space for 2 contractor personnel on-site.
The contractor shall provide CNTPO support in maintaining contract files, processing Theater Business Clearance Requests, Tracking Option award notification dates, and general acquisition support for personnel supporting the CNTPO IDIQ contract. The contractor shall develop documentation tracking the status of required third party contractual items and shall report on the status of these items as requested. The contractor shall assist in research and analysis to support decisions regarding contractual issues.
Deliverable(s)
CDRL A001 – Monthly Progress Report for TI – Monthly on 15 th of the month
CDRL A005 – Technical Report – CNTPO IDIQ Closeout Action Status Reports – As Requested
CDRL A005 – Technical Report – CNTPO IDIQ Theater Business Clearance Status Reports – As Requested (typically weekly, but tempo determined by number of actions)
CDRL A005 – Technical Report – CNTPO IDIQ Option Award Status Reports – As Requested
CDRL A005 – Technical Report – CNTPO Contract Status Reports – As Requested
Funding Planned
Source(s)/JON(s):
Total Planned Labor \$400,440
Total Planned ODC \$2,000
Statement of Work References
Paragraphs 4.4.2.2
Funding Applied
Labor SLIN - 400005
ODC SLIN

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

TECHNICAL INSTRUCTION NUMBER: 06

TPOC:

Title: Acquisition Training and Subject Matter Expert Support

Requirement Description
The scope of this TI is to provide acquisition training and consultative services to CNTPO personnel. All training material developed for CNTPO shall be non-proprietary.
In coordination with the TPOC, the contractor shall develop and deliver up to 136 hours of stand up training covering acquisition topics.
The contractor shall provide up to 160 additional hours of on-site or telephonic subject matter expert consultation. Such consultation may include, but is not limited to: review of T/O documentation; acquisition strategy development; assisting with market research; maintaining a repository of acquisition training reference material on a government-operated Share Point system; and conducting one on one and small group training discussions.
In the performance of these tasks, the contractor will be expected to travel to and from the locations below. For estimation purposes only, the contractor should plan on 6 trips to NAWC Patuxent River MD; 30 trips to NSWC Dahlgren, VA; and 4 trips to Redstone Arsenal, Huntsville, AL.
The government will provide meeting room space for all group training sessions. A DoD clearance is not required for the performance of this task, but the Contractor shall require a Common Access Card for access to the CNTPO Share Point portal.
Deliverable(s)
CDRL A001 – Contractor’s TI Monthly Status Report – Due monthly by the 15 th of the month
CDRL A003 – Presentation Material – Training Briefings – As Requested (anticipated to be monthly, but priority to be established at task prioritization meetings)
CDRL A005 – Technical Report – Training Materials– As Requested (anticipated to be monthly, but priority to be established at task prioritization meetings)
Funding Planned
Source(s)/JON(s):
Total Planned Labor \$103,284
Total Planned ODC \$7,775
Statement of Work References
Paragraphs 4.4.4.1 and 4.4.5 of the basic task order PWS
Funding Applied
Labor SLIN - 400007
ODC SLIN - 600005

T.I. No. 06
Attachment J.10
T.O - Award

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

TECHNICAL INSTRUCTION NUMBER: 07

TPOC:

Title: CN Metrics Support

Requirement Description
<p>The contractor shall provide a comprehensive performance metrics program that ensures that the DASD (CN&GT) office is executing its mission in a manner that disrupts illicit drug activities and organizations. The contractor shall collect and verify performance data for each project code informed by PB 47 descriptions and discussions with program contacts. The purpose of this analysis is the help the DASD (CN&GT) align its performance metrics with the National Drug Control Strategy, comply with ONDCP and OIG findings and recommendations, and support internal and external stakeholder reporting. The results of this support will be the development and implementation of mandatory and non-mandatory policy directives and guidance for collecting and analyzing CN performance information in order to track progress towards planned results. To collect and measure the required data, the contractor must have relationships throughout the DoD CN community.</p>
<p>The contractor shall assess the current CN performance metrics framework and system -- logic of results statements, quality of indicators, data sources and collection method, metric baseline and target setting practices, and reporting processes and communication channels -- and prepare a set of actionable recommendations to institutionalize verifiable and auditable performance metric standard operating procedures. Successful performance of this task requires in depth knowledge of federal agency performance and reporting requirements and specific Counternarcotics and Counter Drug mandated reporting requirements and agency reviews. In addition, successful performance requires in depth understanding of the relationship of counternarcotics efforts to the National Drug Control Strategy, frameworks for measuring results of CN programs, and the complex interrelationship of DoD counternarcotics efforts to the worldwide efforts performed by other agencies such as the Department of State and the Drug Enforcement Agency.</p>
<p>The contractor shall maintain standard operating procedures for executing the CN performance metrics systems in a toolkit format for ease of learning and training for PR&A Directorate staff and COCOMS, Defense Agencies, and Services. Successful performance of this task requires that the contractor be able to execute performance analysis to identify trends, spikes, and dips that are able to be used to analyze program performance. The contractor should be able to demonstrate expertise in evaluating complex performance information to provide reports that support executive decision making and performance measurement.</p>

The Contractor shall advise and assist the Government, but shall not make final decisions or certifications on behalf of the Government, nor perform any inherently Government functions. The Contractor and its employees shall not represent the Government nor appear to represent the Government in performance of these contract services. While performance of this effort shall not require inherently governmental services, it may include services that are closely associated with inherently governmental functions as defined in Section 804 of the FY 2005 National Defense Authorizations Act.

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company

The contractor shall support organizing, displaying, and monitoring metrics via a web-based performance index system. The Government requires that the contractor prototype this recommended system with sufficient fidelity for the Government to determine whether to proceed with implementation of a web-based performance index system. The prototype system shall mimic the look and feel and key functionality of the contemplated web-based performance system. The prototype system shall provide functionality that enables visualization of performance data concurrently with appropriate financial data. The prototype system implementation shall permit easy migration to a web-based system that is capable of accessing data stored in the counternarcotics database.
Deliverable(s)
CDRL A003 – Monthly TI Progress Report – Due no later than the 15 th of each month
CDRL A005 - CN Performance Metric Data Collection and Validation Report – Due 15 January 2010
CDRL A005 - CN Performance Metric Database Analysis Report – Due 15 January 2012
CDRL A005 - CN Performance Metrics Final Report – Due 15 January 2012
CDRL A005 – Prototype Performance Index System – Due 26 January 2012
CDRL A005 – Performance Metrics Aggregations from Applicable CN Project Codes – As required
Funding Planned
Source(s)/JON(s):
Total Planned Labor \$520,000
Total Planned ODC \$11,000
Statement of Work References
Paragraphs 4.4.5.3
Funding Applied
Labor SLIN
ODC SLIN

The Contractor shall advise and assist the Government, but shall not make final decisions or certifications on behalf of the Government, nor perform any inherently Government functions. The Contractor and its employees shall not represent the Government nor appear to represent the Government in performance of these contract services. While performance of this effort shall not require inherently governmental services, it may include services that are closely associated with inherently governmental functions as defined in Section 804 of the FY 2005 National Defense Authorizations Act.

CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company
TECHNICAL INSTRUCTION NUMBER: 08

TPOC:

Title: Technical Study – Opium Production

Requirement Description
The contractor shall conduct comprehensive research and analysis on primary source information available in the areas of opium production in Afghanistan. Research will, at a minimum, focus on the following: (a) farmers who have successfully transitioned from opium cultivation to legal livelihoods; (b) local socio-economic, political and environmental factors involved in illicit drug crop cultivation; (c) how Afghanistan households respond individually, as a group, and as a local community to a variety of drug control measures, including crop eradication.
The report shall include quantitative and qualitative data collected at different stages in the agricultural season for opium poppy. The report shall also include detailed case study material.
The report shall also include a detailed review and analysis of existing remote sensing data for Nangarhar and Helmand provinces. The report shall incorporate photograph and imagery.
The outcome of this research and analysis will be a formal report, notionally titled as “Poppy, Poverty and Politics: Understanding Opium Production in Afghanistan”.
Deliverable(s)
CDRL A001 – Contractor’s TI Monthly Status Report – Due monthly by the 15 th of the month
CDRL A003 – Technical Briefings – As requested (schedule to be established at task prioritization meetings)
CDRL A007 – Scientific and Technical Report – Draft Opium Study – 30 November 2011
CDRL A007 – Scientific and Technical Report – Final Opium Study – 26 January 2012
CDRL A007 – Scientific and Technical Report – Research Documentation supporting Study Findings – As requested
Funding Planned
Source(s)/JON(s):
Total Planned Labor \$3,551
Total Planned ODC \$174,441
Statement of Work References
Paragraphs 4.4.5.3.4
Funding Applied
Labor SLIN - 400009
ODC SLIN - 600007

**CONTRACT N00178-04-D-4085-0003
Millennium Engineering and Integration Company**

TECHNICAL INSTRUCTION NUMBER: 09

TPOC:

Title: CN> Program and Policy Support and Technical Assistance

Requirement Description
The Deputy Assistant Secretary of Defense for Counternarcotics and Global Threats (DASD CN>) is the coordinator for DoD involvement in national and international counternarcotics activities. These activities are those measures taken to detect, interdict, disrupt, or curtail any activity that is reasonably related to narcotics trafficking. The DASD CN> is responsible for managing DoD counternarcotics programs, resources, and budgets; formulation of DoD counternarcotics policy; review of National Guard state plans; measuring and improving the effectiveness of DoD counternarcotics programs; and research and coordination of DoD counternarcotics issues for congress and executive branch agencies.
The contractor shall provide program and policy support and technical assistance to the DASD CN> office. This support shall include but is not limited to the following tasks: (1) program operational support and business operations services in support of various programs' day-to-day operations and missions; (2) program coordination support for the development and coordination of program related assessments, studies, reports, and strategies; (3) schedule management, quality control, coordination of documents, establishing business process procedures, and resource management in support of business operations to achieve office functionality, process, and control; (4) draft, coordinate, and finalize, for Government review, information packages, plans, and briefings; and (5) research issues, identify stakeholder impacts, support coordination with DoD organizations and agencies, and prepare draft responses for review and approval by the Government.
The primary place of performance is the DASD CN> Office, Room 5C653, The Pentagon, Washington, D.C. TOP SECRET clearance is required for all personnel working on this task. SCI clearance is required for some personnel.
Deliverable(s)
CDRL A003 – Monthly TI Progress Report – Due no later than the 15 th of each month
CDRL A005 – Technical Presentation – Briefings – As requested
CDRL A005 – Technical Report – White Papers/Talking Points – As requested
Funding Planned
Source(s)/JON(s):
Total Planned Labor \$360,000
Total Planned ODC \$59,760
Statement of Work References
Paragraphs 4.4.5.2, 4.4.5.3
Funding Applied
Labor SLIN -
ODC SLIN -

The Contractor shall advise and assist the Government, but shall not make final decisions or certifications on behalf of the Government, nor perform any inherently Government functions. The Contractor and its employees shall not represent the Government nor appear to represent the Government in performance of these contract services. While performance of this effort shall not require inherently governmental services, it may include services that are closely associated with inherently governmental functions as defined in Section 804 of the FY 2005 National Defense Authorizations Act.