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participate in a subsequent procurement for the same system, component, or service. In other 
words, the Contractor may be authorized to compete for procurement(s) for systems, 
components, or services subsequent to an intervening procurement. 

(f) The Contractor agrees that, if after award, it discovers an actual or potential organizational 
conflict of interest, it shall make immediate and full disclosure in writing to the Contracting 
Officer. The notification shall include a description of the actual or potential organizational 
conflict of interest, a description of the action, which the Contractor has taken or proposes to 
take to avoid, mitigate, or neutralize the conflict, and any other relevant information that would 
assist the Contracting Officer in making a determination on this matter. Notwithstanding this 
notification, the Government may terminate the order for the convenience of the Government if 
determined to be in the best interest of the Government. 

(g) Notwithstanding paragraph (f) above, if the Contractor was aware, or should have been 
aware, of an organizational conflict of interest prior to the award of this order or becomes, or 
should become, aware of an organizational conflict of interest after award of this order and does 
not make an immediate and full disclosure in writing to the Contracting Officer, the Government 
may terminate this order for default. 

(h) If the Contractor takes any action prohibited by this requirement or fails to take action 
required by this requirement, the Government may terminate this order for default. 

(i) The Contracting Officer's decision as to the existence or nonexistence of an actual or potential 
organizational conflict of interest shall be final. 

(j) Nothing in this requirement is intended to prohibit or preclude the Contractor from marketing 
or selling to the United States Government its product lines in existence on the effective date of 

this order; nor, shall this requirement preclude the Contractor from participating in any research 
and development or delivering any design development model or prototype of any such 
equipment. Additionally, sale of catalog or standard commercial items are exempt from this 
requirement. 

(k) The Contractor shall promptly notify the Contracting Officer, in writing, if it has been 
tasked to evaluate or advise the Government concerning its own products or activities or those of 

a competitor in order to ensure proper safeguards exist to guarantee objectivity and to protect the 
Government's interest. 

(I) The Contractor shall include this requirement in subcontracts of any tier which involve access 
to information or situations/conditions covered by the preceding paragraphs, substituting 
"subcontractor" for "contractor" where appropriate. 

(m) The rights and remedies described herein shall not be exclusive and are in addition to other 
rights and remedies provided by law or elsewhere included in this order. 

(n) Compliance with this requirement is a material requirement of this order. 

Ddl-C30 HAZARDOUS MATERIALS USED ON GOVERNMENT SITE 
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(a) This clause applies if hazardous materials are utilized at any time during the performance of 
work on a Government site under this Task OrderHazardous materials are defined in Federal 
Standard No. 313 and include items such as chemicals, paint, thinners, cleaning fluids, alcohol, 
epoxy, flammable solvents, or asbestos. 

(b) The contractor shall have an active Hazard Communication Program in place for all contractor 
employees per 29 C.F.R. 1910.1200. Before delivery of any hazardous materials onto 
Government property, the Contractor shall provide the both the Contracting Officer and the 
Contracting Officer's Representative (COR) with an inventory and Material Safety Data Sheet 
(MSDS) for these materials. 

Ddl-C41 TERMINATION OF EMPLOYEES WITH NSWCDD BASE ACCESS 

The contractor shall insure that all employees who have a NSWCDD badge and/or bumper 
sticker turn-in the badge and remove the bumper sticker immediately upon termination of their 
employment under this contract. The above requirement shall be made a part of the standard 
employee facility clearance procedures for all separated personnel. The contractor shall advise 
NSWCDD Physical Security of all changes in their contract personnel requiring NSWCDD base 
access. 

For involuntarily separated personnel and those separated under adverse circumstances, the 
contractor shall notify NSWCDD Physical Security in advance of the date, time and location 
where the NSWCDD representative may physically remove the employee's automobile bumper 
sticker and retrieve the NSWCDD badge prior to the employee departing the contractor's 
facility. In the event the employee is separated in his or her absence, the contractor shall 
immediately notify NSWCDD Physical Security of the separation and make arrangements 
between the former employee and NSWCDD Physical Security for the return of the badge and 
removal of the sticker. 

HQ C-2-0011 COMPUTER SOFTWARE AND/OR COMPUTER DATABASE(S) 
DELIVERED TO AND/OR RECEIVED FROM THE GOVERNMENT (NAVSEA) (APR 
2004) 

(a) The Contractor agrees to test for viruses all computer software and/or computer databases, as 
defined in the clause entitled "RIGHTS IN NONCOMMERCIAL COMPUTER SOFTWARE 
AND NONCOMMERCIAL COMPUTER SOFTWARE DOCUMENTATION" (DFARS 
252.227-7014 ), before delivery of that computer software or computer database in whatever 
media and on whatever system the software is delivered. The Contractor warrants that any such 
computer software and/or computer database will be free of viruses when delivered. 

(b) The Contractor agrees to test any computer software and/or computer database(s) received 
from the Government for viruses prior to use under this contract. 

( c) Unless otherwise agreed in writing, any license agreement governing the use of any computer 
software to be delivered as a result of this contract must be paid-up and perpetual, or so nearly 
perpetual as to allow the use of the computer software or computer data base with the 
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equipment for which it is obtained, or any replacement equipment, for so long as such equipment 
is used. Otherwise the computer software or computer database does not meet the minimum 
functional requirements of this contract. In the event that there is any routine to disable the 
computer software or computer database after the software is developed for or delivered to the 
Government, that routine shall not disable the computer software or computer database until at 
least twenty-five calendar years after the delivery date of the affected computer software or 
computer database to the Government. 

( d) No copy protection devices or systems shall be used in any computer software or computer 
database delivered under this contract to restrict or limit the Government from making copies. 
This does not prohibit license agreements from specifying the maximum amount of copies that 
can be made. 

Ddl-G 12 POST AWARD MEETING 

(a) A Post Award Meeting with the successful offeror will be conducted within 15 working days 
after award of the contract. The meeting will be held at TBD after award. 

(b) The contractor will be given at least five working days notice prior to the date of the meeting 
by the Contracting Officer. 

(c) The requirement for a Post Award meeting shall, in no event, constitute grounds for excusable 
delay by the Contractor in performance of any provisions of the Task Order. 
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Delivery shall be in accordance with the provisions of the basic contract. Some deliveries may 

contain classified information. 

HQ D-1-0001 DATA PACKAGING LANGUAGE 

Data to be delivered by Integrated Digital Environment (IDE) or other electronic media shall be as 
specified in the contract. 

All unclassified data to be shipped shall be prepared for shipment in accordance with best 
commercial practice. 

Classified reports, data, and documentation shall be prepared for shipment in accordance with 
National Industrial Security Program Operating Manual (NISPOM), DOD 5220.22-M dated 28 
February 2006. 

HQ D-2-0008 MARKING OF REPORTS (NAVSEA) (SEP 1990) 

All reports delivered by the Contractor to the Government under this contract shall prominently 
show on the cover of the report: 

(l) name and business address of the Contractor 

(2) contract number 

(3) contract dollar amount 

( 4) whether the contract was competitively or non-competitively awarded 

(5) sponsor: See DD l423s 

(Name oflndividual Sponsor) 

(Name of Requiring Activity) 

(City and State) 
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SECTION E INSPECTION AND ACCEPTANCE 

Inspection and Acceptance shall be performed at NSWCDD, Dahlgren, VA by the Contracting 
Officer Representative (COR) designated herein. 

PERFORMANCE BASED CRITERIA: 

PERFORMANCE BASED CONTRACT REVIEW AND ACCEPTANCE PROCEDURE 

(a) This is a performance-based contract as defined in FAR Part 37.6 (PERFORMANCE 
BASED ACQUISITION). Contractor performance will be reviewed in accordance with the 
Quality Assurance Surveillance Plan below. 

(b) The plan defines that this review and acceptance will become part of the annual Contractor 
Performance Assessment Reporting System (CPARS). The contractor may obtain more 
information regarding the CPARS process at the following internet site: http://cpars.navy. 

QUALITY ASSURANCE PLAN (QASP) 

1. PURPOSE 

(a) This Quality Assurance Surveillance Plan (QASP) is a Government developed and applied document used to 
ensure that systematic quality assurance methods are used in the administration of this performance based order. 
The intent is to ensure that the contractor performs in accordance with the performance objectives and the 
Government receives the quality of services called for in the order. 

(b) This Task Order provides technical and programmatic support to various engagement 
systems, subsystems and components. The resulting performance based order will have cost 
plus fixed fee Labor CLINS, and cost only Other Direct Cost (ODC) CLINS. The order will be 
for a base year with four one-year options. An additional surge option, labor and ODC, for each 
period is available. A properly executed QASP will assist the Government in achieving the 
overall objectives of this procurement. 

2. AUTHORITY 

Authority for issuance of this QASP is provided under Contract Section E- Inspection and 
Acceptance, which provides for inspections and acceptance of the services and documentation 
called for in service contracts, to be executed by the Contracting Officer or a duly authorized 
representative. 

3. SCOPE 

(a) The QASP is put in place to provide Government surveillance oversight of the contractor's 
efforts to assure that they are timely, effective and are delivering the results specified in the order. 

(b) The contractor's performance on this Task Order will be evaluated by the Government as 
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described below. The first evaluation will cover the first six-months of performance with 

successive evaluations being performed for each twelve-month period thereafter until the contractor 

completes performance under this Task Order. For the first six-month period and each subsequent 

twelve-month period, the Government will evaluate the contractor's performance. The evaluation 

will encompass all work performed by the contractor at any time during the six/twelve-month 

period but will not include cumulative information from prior reports. For each period, the 

Contractor will complete a self- assessment of the performance provided, to be delivered to the 
COR and Contract Specialist NLT 60 days following the period being evaluated. The 

self-assessment shall cover all areas of the Government QASP. Based on the evaluation results, the 

Contracting Officer will assign an overall performance rating. If the Contracting Officer assigns an 

"Unsatisfactory" overall performance rating for the period evaluated, the next option period will 

not be exercised. As options are exercised, improved performance is required as demonstrated in 
Table 2. 

4. GOVERNMENT RESOURCES AND RESPONSIBILITIES 

(a) Contracting Officer 

(I) A person duly appointed with the authority to enter into (Procuring Contracting Officer 

(PCO)) or administer (Administrative Contracting Officer (ACO)) contracts and make related 
determination and findings on behalf of the Government. The PCO for this Task Order is 

identified in section G, Ddl-G I 0 Government Contract Administration Points-of-Contact and 

Responsibilities. The ACO will be designated in the resulting order. Contracting Officers are 
designated via a written warrant, which sets forth limitations of their respective authority. 

(2) The Contracting Officer ensures performance of all necessary actions for effective contract 

administration, ensures compliance with the terms of the contract and safeguards the interests of 
the United States in the contractual relationship. It is the Contracting Officer that assures the 

Contractor receives impartial, fair and equitable treatment under the Order. The Contracting 

Officer is ultimately responsible for the final determination of the acceptability of the 

Contractor's performance. 

(b) Contract Specialist 

(I) Assigned by the PCO to provide daily administration of the Task Order. 

(2) Provides input to the PCO and the COR as to the quality of performance for areas addressed 

in this QASP. 

(c) Contracting Officer's Representative (COR) 

(I) An individual appointed in writing by the PCO to act as their authorized representative to 

assist in technical administration of the Order. The COR is appointed in the Task Order award. 

The limitations of authority are contained in a written letter of appointment which is a formal 
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(2) The COR is responsible for technical administration of the Task Order and assures proper 
Government surveillance of the contractor's technical performance. The COR provides QASP 
reports to the PCO. 

(3) The COR is not empowered to make any contractual commitments or to authorize any changes 
on the Government's behalf. Any changes that the contractor deems may affect contract price, 
terms, or conditions shall be referred to the Contracting Officer for action. 

( d) Technical Point of Contact (TPOC) /Technical Assistant (TA) I Functional Area Lead 

(I) Subject Matter Experts who may be assigned by the COR to perform limited technical 
oversight of specific projects, work areas, or Technical Instructions issued under the Task Order. 

(2) The TPOC/TA/Functional Lead provides input to the COR as to the quality of technical 
performance for their respective area(s) of expertise. 

(3) A Government TA cannot, in any manner, alter the scope of the contract, make commitments 
or authorize any changes on the Government's behalf. 

5. METHODS OF QA SURVEILLANCE 

(a) The methods of surveillance used in the administration of this QASP are identified in Tables I 
thru 3. The Government will conduct surveillance of contractor performance utilizing the 
evaluation and measurement criteria in this QASP, supplemented with additional information 
listed below, to determine whether the contractor is effectively complying with all the terms and 
conditions of the Task Order. The assessed performance level using this QASP will be a 
determining factor in the PCO's decision to exercise an option or not. 

(b) Contractor Performance Assessment Report System (CPARS) - The market place for 
information technology, engineering, and management support services is very competitive. As 
such, the successful offeror has a vested interest in the Government-generated CPARS under this 
Task Order. Additionally, an evaluation using the CPARS format will be performed at the end of 
each year of performance. The Government for this procurement will address the quality of 

product or service, schedule, cost control, business relations, management, and other important 
areas. As this information may affect future source selections throughout DoD, the annual 
Government assessment will be used appropriately as an additional performance oversight and 
communication tool with the QASP. 

6. DOCUMENTATION 

In addition to providing annual reports to the Contracting Officer, the COR will maintain a 
complete Quality Assurance file. The file will contain copies of all reports, evaluations, 
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recommendations, and any actions related to the Government's performance of the quality 

assurance function. The COR shall forward these records to the Contracting Officer at termination 

or completion of the order. 

7. SURVEILLANCE 

The tables below set forth the performance ratings, standards, outcome and surveillance methods 
to document the results of the surveillance on a annual basis as well as interim and informal reviews 

(i.e.IPRs) on a more frequent basis. 

(a) Performance Ratings: The Government will evaluate the contractor's performance of 

the Performance Work Statement (PWS) and the Contracting Officer will assign one of the 
following ratings: 

(!)Excellent 

(2) Satisfactory 

(3) Unsatisfactory 

The standards associated with these ratings are given in the following Table I. 

TABLE 1: OVERALL PERFORMANCE RATINGS 

Overall Performance I standard 
Rating 

!Excellent 
I "Excellent" ratings for all performance evaluation criteria in Tables 3, 5 

and 6. 

lsatisfactory 
I A minimum of "Satisfactory" ratings for all performance evaluation 
criteria in Tables 3, 5 and 6. 

Unsatisfactory 
A rating of "Unsatisfactory" for one or more performance evaluation 

criteria in Tables 3, 5 and 6. 

(b) Objectives I Determination: 

I. Interim/Informal 

Interim/informal performance evaluations will be provided to assess performance at each IPR. 

2. Annual 

The Contracting Officer will make a performance determination at the end of each evaluation 

period. The determination will be based upon COR's recommendations, the contractor's 

I 

comments including any Self-Evaluation Report, and any other information deemed relevant by the 
Contracting Officer. The Contracting Officer shall resolve disagreements between the CO R's 
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recommendations and the contractor's comments/report regarding the evaluation. The Contracting 

Officer's performance determination is unilateral and final. The Contracting Officer will document 
the determination and provide a copy to the contractor within 30 days of receipt of the 

contractor's self-assessment. 

TABLE2:0BJECTIVES 

Assessment Acceptable Performance 

I 
How Measured 

II 
Outcome 

Period Definition 

( +) Meet the acceptable 

After the first six performance definition 

months using the QASP as a condition for 
Summary Task Performance exercise of option I.* 

Base: evaluation ratings; 
rating of at least 

annually using 
"Satisfactory" based on roll (-) Does not meet the 

up of Tables 3, 5 and 6. 
the CPARS system acceptable performance 
covering the previous 12 definition as a condition 
months. for exercise of an option 

I.* 

(+)Meet the acceptable 

performance definition 

Annually using as a condition for 

Summary Task Performance the QASP evaluation exercise of an option. 

Option I: rating of at least ratings; annually using 2.* 

"Satisfactory" based on roll the CPARS system (-) Does not meet the 
up of Tables 3, 5 and 6. covering the previous 12 acceptable performance 

months. definition as a condition 

for exercise of an option. 

2.* 

( +) Meet the acceptable 

performance definition 
Summary Task Performance Annually using as a condition for 
rating of at least the QASP evaluation exercise of an option 3.* 

Option II: 
"Satisfactory" based on roll ratings; annually using 

up of Tables 3, 5 and 6. the CPARS system (-) Does not meet the 

covering the previous 12 acceptable performance 

months. definition as a condition 

for exercise of an option 

3.* 

Summary Task Performance Annually using ( +) Meet the acceptable 

Option III: rating of at least the QASP evaluation performance definition 
"Satisfactory" based on roll ratings; annually using as a condition for 

I 
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exercise of an option 4. * 

up of Tables 3, 5 and 6, with the CPARS system (-) Does not meet the 

two or more areas rated covering the previous 12 acceptable performance 

"Excellent". See Below. months. definition as a condition 

for exercise of an option 

4.* 

Summary Task Performance Annually using 
Option IV: rating of at least the QASP evaluation 

"Satisfactory" based on roll ratings; annually using 
Final CPARS ratings. 

up of Tables 3, 5 and 6, with the CPARS system 

two or more areas rated covering the previous 12 
"Excellent". See Below. months. 

* The Government may not exercise the next option year term unless the contractor meets the 

acceptable performance definition. 

( c) Performance Evaluation Criteria. The contractor's performance will be evaluated using the 

criteria and standards provided for each objective, and identified in Tables 3, 5 and 6 of this 

contract clause. Based on this evaluation, each assessment period will be given an overall rating 

resulting from the rolled up objective. Each of the criteria in Tables 3, 5 and 6 must score a 
minimum of "Satisfactory" to receive and overall performance rating of "Satisfactory" in each 

assessment period. Additional ratings of "Excellent" are required in the last two option years as 

shown in the table above. 

( d) Organization. The performance evaluation organization consists of the Contracting Officer, who 

will serve as the Determining Official, and the COR. In some instances, a TA will be assigned to 

the contract or Task Order in addition to a COR. 

( e) This performance evaluation does not replace any other requirement for evaluating contractor 

performance that may be required by this Task Order such as a Contractor Performance 

Assessment Reporting System (CPARS) report, or a Task Order Performance Evaluation (TOPE) 

report. 

TABLE 3: TASK PERFORMANCE EVALUATION CRITERIA AND STANDARDS 

JcRITERIA llUNsATISFACTORY 

Task 

Performance 

Work product fails to 

meet 90% of the 

Acceptable Quality 
Levels (AQLs) defined in 

Performance 

Requirements Summary 

Table, Table 4 

llsATISFACTORY 

Work product meets a 
minimum of 90% of 

the Acceptable 

Quality Levels 

(AQLs) defined in 

Performance 

Requirements 

llEXCELLENT 

Work product meets 91 

to 100% of the Acceptable 
Quality Levels (AQLs) defined 

in Performance Requirements 

Summary Table, Table 4 



CONTRACT NO. 

NOO 178-04-D-4085 
DELIVERY ORDER NO. 

0004 
AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 39ofll9 

LJI I !ummary Table, Table I 
Contractor provides highly 

Contractor provides qualified personnel. Contractor 
Contractor provides qualified personnel. reassigns personnel to ensure 

marginally qualified or Lapses in coverage proper coverage. Actual lapses 

Staffing unqualified personnel. may occasionally in coverage occur very rarely, i1 

Lapses in coverage occur occur and are managed ever, and are managed per 
regularly. per Task Order Task Order policy. Contractor 

policy. ensures staff training remains 

current. 

Contractor frequently 

misses deadlines, Contractor routinely 
Contractor consistantly meets 

schedules, or is slow to meets deadlines, 

Timeliness respond to government schedules, and 
deadlines, schedules, and 

responds immediately to 
requests or is responds quickly to 
non-responsive to government requests. 

government requests. 

government requests. 

Customer Fails to meet customer Meets customer Exceeds customer 

Satisfaction expectations expectations. expectations. 

TABLE 4: PERFORMANCE REQUIREMENTS SUMMARY TABLE 

Task Performance Performance Acceptable Quality Quality 
Area Objective Standard Level (AQL) Surveillance 

Plan Typical 
Monitoring 
Methods 

Sec. 

2.0 

2.1 Support Aegis Notes are taken and Notes are Government 
BMD Program accurately depict disseminated to gov't oversight/ review 
Office by meetings. Calendars poc within I week of of 
maintaining meeting and schedules are meeting. notes/schedules 
notes, integrated kept up to date and Calendars/schedules /calendars 

schedules and accurate are 95% accurate and 

calendars up to date 
Attend and 

Support Aegis participate in Government 

BMD Program reviews and Database is properly oversight of Aegis 

Office meetings. Support maintained and is BMD Program 

I 
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Meetings/IPTs. government 95% accurate. Management DBs 

customer at such Reports are clear and and reports 
Maintain ABMD meetings or in the concise 
Program Financial absence of 
data, including customer, act on 
financial reports and his/her behalf. 
cost estimates 

2.2 Support Aegis Analysis, review Analysis requires Government 

BMD 4.0.1, 5.0, 5.1, and assessment no more than two (2) oversight of 

and Aegis Ashore. include adequate review/comment review/comment 

Provide rapid depth and breadth /approval cycles, to /approval 

response studies, to clearly identify meet acceptance. process. 

point papers, and and qualify issues. 90% include 

analysis to support CurrentDoD comprehensive 
the fielding the policy and/or proposed corrective 

various BMD industry standards action if identifiable 

Blocks both are followed. to allow for 

shipboard and Results delivered expeditious Gov. 

ashore IA W agreed upon action. 90% 

schedules. completed by due 
Support ballistic date. 
missile system Analysis, review Government 

engineering studies; and assessment oversight of 

facility assessments; include adequate review/comment 

concept studies; depth and breadth Analysis requires /approval 

modeling and to clearly identify no more than two (2) process. 

simulation; and qualify issues. review/comment 

hardware/software CurrentDoD /approval cycles, to 

integration; policy and/or meet acceptance. 

requirements industry standards 90% include 

analysis and are followed. comprehensive 

compliance Results delivered proposed corrective 

verification; weapon IA W agreed upon action if identifiable 

system evaluations; schedules. to allow for 

propulsion and expeditious 

sensor engineering, Government action. 

flight test analysis, 90% completed by 
environment and due date. 
range safety, 

program 

management 

support; and other 
related engineering 

studies, evaluations, 
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and assessments 

Provide technical and 

programmatic 

support in the area Government 
of weapons systems review of written 
design, engineering, Attend and notes and/or trip 
and integration for participate in reports. 
missiles systems, Technical Reviews 

propulsion and and Meetings. 

sensor engineering; Support 

safety, government Attend and 
manufacturing customer at such participate in 

engineering, logistics, meetings, or in the 90% of scheduled 

and life cycle absence of meetings. Provide 
management customer; act on written notes/trip 

his/her behalf. reports to include 
Provide technical and pertinent discussion 
programmatic topics and/or action Government 
support for System items. review of written 

Requirement notes and/or trip 
Reviews, 

Attend and 
reports. 

Preliminary Design 
participate in 

Reviews, Critical 
Technical Reviews 

Design Reviews, 
and Meetings. 

Manufacturing 

Reviews, Test 
Support 

Reviews, and 
government 

customer at such 
Program Reviews at 

meetings, or in the Attend and 
the systems and 

absence of participate in 90% of 
component levels. 

customer; act on scheduled meetings. 
Government 

Provide planning, his/her behalf. Provide written 
oversight of 

management, and 
notes/trip reports to 

design and 
systems engineering 

include pertinent 
integration review 

to the requirements 
discussion topics 

process. 
and/or action items. 

verification process Configuration 
for Aegis BMD management, 

requirements 

managenient, 
verification, 

validation, 

modeling, and 

simulation Government 
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documents Design and review of written 
Support the ILS consistent with integration review notes and/or trip 
program, including: program guidance results captured in reports 
coordinating and and objectives. database of 
tracking ILS and life comments with 
cycle planning Attend and associated 
efforts among the participate in adjudications. Design 
program community Technical Reviews and integration 
and ensuring and Meetings. recommendations. 
appropriate Support 90% completed by 
documentation is government due date. 
developed and customer at such 
maintained; meetings, or in the 

providing expert absence of 

advice to the customer; act on 
program office, his/her behalf. 

supporting activities, Attend and 

and contractors participate in 

regarding ILS 90% of scheduled 

program planning meetings. Provide 

and implementation. written notes/trip 
reports to include 

pertinent discussion 

topics and/or action 
items. 

2.3 Support Aegis Noles are taken and Notes are Government 

BMDProgram accurately depict disseminated to gov't oversight/ 
Office by meetings. Calendars poc within 1 week of review of 
maintaining meeting and schedules are meeting. notes/schedules 

notes, integrated kept up to date and Calendars/schedules /calendars 

schedules and accurate Maintain are 95% accurate and 

calendars and update up to date. IMS is 

Integrated Master updated and 

Schedule as provided to 
necessary government POC 

within I week of 
request. 

2.4 Support the design, Attend and Attend and Government 

requirements participate in participate in 90% of review of written 
analysis and Technical Reviews scheduled meetings. notes and/or trip 
verification, risk and Meetings. Provide written reports 

management, Support notes/trip reports to 

engineering and government include pertinent 

development; and customer at such discussion topics 
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manufacturing of meetings, or in the and/or action items 

infrared sensor absence of 

components, sensor customer; act on 

systems, seekers, his/her behalf. 

integrated missile 
systems, and captive 

carrv svstems 
2.5 Provide Integration Analysis, review Analysis requires no Government 

and Test (I&T) and assessment more than two (2) oversight of 

support for the include adequate review/comment review/comment 

AegisBMD depth and breadth /approval cycles, to /approval process 

Program in support to clearly identify meet acceptance. 
of the preparation of and qualify issues. 90% include 
missile flight test CurrentDoD comprehensive 
hardware, including policy and/or proposed corrective 
but not limited to industry standards action if identifiable 
Standard Missile are followed. to allow for 
variants Results delivered expeditious 

IA W agreed upon Government action. 

schedules 90% completed by 

due date. 

2.6 Support the Attend and Attend and Government 

Telemetry Working participate in participate in 90% of review of written 
Group (TMWG). Technical Reviews scheduled meetings. notes, briefs, 
As directed, the and Meetings. Provide written recommendations, 

contractor will Support notes/trip reports to white papers, 

support: scheduling Government include pertinent reports, and/or 
of meetings, customer at such discussion topics trip reports 
development of meetings, or in the and/or action items 

agendas, absence of 

identification and customer; act on 
notification of his/her behalf. 

proper 
organizations, 

assignment of action 

items and insure 

their timely closure, 

and distribute 

meeting minutes. 
Government 

Provide technical, review of written 
engineering, and 

Analysis, review 
notes, briefs, 

analytical expertise Analysis requires recommendations, 
and assessment nomore than two (2) 
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in support of include adequate review/comment white papers, 

program planning depth and breadth /approval cycles, to reports, and/or 

and integration to clearly identify meet acceptance. trip reports 

across all activities and qualify issues. 90% include 

to ensure CurrentDoD comprehensive 

development of an policy and/or proposed corrective 

integrated and industry standards action if identifiable 

efficient program are followed. to allow for 
focused on achieving Results delivered expeditious 

overall program IA W agreed upon Government action. 

objectives and schedule 90% completed by Government 

system due date. review of written 

requirements. notes and/or trip 

reports 
Participate in test 
data analysis and Analysis, review 

failure investigations and assessment 

and will provide include adequate 

technical evaluations depth and breadth Analysis requires no 

and to clearly identify more than two (2) 

recommendations to and qualify issues. review/comment 

the contractor team CurrentDoD /approval cycles, to 

and program office. policy and/or meet acceptance. Government 
industry standards 90% include review of written 
are followed. comprehensive notes and/or trip 
Results delivered proposed corrective reports 

Provide analytical IA W agreed upon action if identifiable 
support to the schedule to allow for 
Telemetry Program expeditious 
Manager in the Analysis, review Government action. 
Missile Systems and assessment 90% completed by 
Engineering and include adequate due date. 
Integration Branch depth and breadth 

(G25) for the to clearly identify 

NSWCDD Aegis and qualify issues. Government 
BMD Program. CurrentDoD Analysis requires no review of written 

policy and/or more than two (2) notes and/ortrip 
industry standards review/comment reports 
are followed. /approval cycles, to 

Provide weekly and 
Results delivered meet acceptance. 

monthly Telemetry 
JAW agreed upon 90% include 

schedule comprehensive 
Status inputs to the 

proposed corrective 
NSWCDD Aegis Notes are taken and action if identifiable 



CONTRACT NO. 

NOOl 78-04-D-4085 
DELIVERY ORDER NO. 

0004 
AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 45ofll9 

BMD Test& accurately depict to allow for 

Evaluation Status meetings. Calendars expeditious 

Report. The and schedules are Government action. 

contractor shall kept up to date and 90% completed by 
assist in tracking and accurate due date. 
maintaining various 

documents, 

schedules, and 
Notes are 

calendars including 
disseminated to gov't 

configuration 
management and 

poc within I week of 

hardware log books 
meeting. 

Calendars/schedules 

are 99% accurate and 

up to date 

2.7 Monitor and Analysis, review Analysis requires no Government 

support software and assessment more than two (2) oversight of 

development, include adequate review/comment review/comment 
software engineering depth and breadth /approval cycles, to /approval process 
tasks, software to clearly identify meet acceptance. 

planning, software and qualify issues. 90% include 

metrics, associated CurrentDoD comprehensive 
with code policy and/or proposed corrective 
development industry standards action if identifiable 

are followed. to allow for 

Results delivered expeditious 

IA W agreed upon Government action. 

schedules 90% completed by 

due date. 

2.8 Design, develop, Analysis, review Analysis requires no Government 
upgrade, maintain, and assessment more than two (2) review of written 
and document include adequate review/comment notes and/or trip 

software for depth and breadth /approvalcycles, to reports. 

real-time monitoring to clearly identify meet acceptance. 
of VLS assets and and qualify issues. 90% include 
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associated CurrentDoD comprehensive 

equipment, integrate policy and/or proposed corrective 
new technology into industry standards action if identifiable 
the monitoring are followed. to allow for 
systems, expeditious 
troubleshoot field Government action. Government 
and laboratory Provide quality 90% completed by oversight and 
systems, analyze software in an due date. review of 

field and laboratory efficient manner on Software. 

data and report the tie with minimal Software defect rate 

results, develop data problems to include not to exceed I 0% 

analysis software, proper with critical defects 

write test plans and documentation and not to exceed 5%. 

test reports, archive Configuration Product to be no less 

the missile Management than 90% complete 

environmental data on planned due dates. 

for use by the 

missile community, 
and perform special 

studies. 

3.0 Develop and Deliver POA&Ms are POA&M shall be at Government 
POA&M for each accurate, clear and least 90% complete review and 
work area concise and and accurate by oversight. 

provides all planned due date. ls 

information kept accurate and up 

reauested to date 

4.0 Conduct and Attendance and Attend and Government 
Participate in IPRs participation in participate in 99% of review and 

reviews and scheduled meetings. oversight of 

meetings as Provide written deliverables. 

needed/requested notes/reports etc to 
by TOM include pertinent 

discussion topics and 
or action items 

TABLE 5: CONTRACT MANAGEMENT PERFORMANCE EVALUATION CRITERIA AND 

STANDARDS (C.5) 

JcRITERION IJUNSATISFACTORY JJsATISFACTORY llEXCELLENT 

Problems are unresolved, Problems are resolved Problems are 
Problem repetitive, or take quickly with minimal non-existent or the 
Resolution excessive government government contractor takes 
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corrective action without 
effort to resolve. involvement. government 

involvement. 

Contractor's 

Contractor's management 
Contractor's management takes 
management is proactive approach in 

Responsiveness 
is unresponsive to 

responsive to dealing with government 
government requests and 

government requests representatives and 
concerns. 

and concerns. anticipates Government 

concerns. 

Contractor often fails to 
Contractor routinely Contractor takes a 

communicate with 
communicates with proactive approach such 

Communications 
government in an effective 

government in an that communications are 

and timely manner. 
effective and timely almost always clear, 
manner. effective and timely. 

TABLE 6: COST EFFICIENCY PERFORMANCE EVALUATION CRITERIA AND 
STANDARDS 

lcRITERION llUNSATISFACTORY llsATISFACTORY llEXCELLENT 

Reductions in direct costs 
Contractor routinely to the Government below 
completes the effort contract estimated costs 
within the originally are noteworthy. 

Contractor routinely fails 
agreed to estimated cost. Contractor provides 

to complete the effort 
Contractor provides detailed cost analysis and 
measures for controlling recommendations to 

Cost within the originally 
all costs at estimated Government for resolution 

Management agreed to estimated cost, 
costs. Funds and of problems identified. 

i.e. cost overruns 
frequently occur. 

resources are generally Funds and resources are 
used in a cost-effective optimally used to provide 
manner. No major the maximum benefit for 
resource management the funds and resources 
problems are apparent. available. Documented 

savings are apparent. 

Reports are timely, Reports are clear, 
accurate, complete and accurate, and pro-active. 

Cost 
Reports are generally late, clearly written. Problems Problems and/or trends are 

Reporting 
inaccurate incomplete or and/or trends are addressed thoroughly, and 
unclear. addressed, and an the contractor's 

analysis is also recommendations and/or 

I 
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,l~==========~l:l:====================lll~s=u=bm==itt==ed=.============:l:=~~=rr=~c=~:=~=i:=~=tp=ed=la=:=~=;=re======l 

Invoice 

Management 

&CERS 

Reporting 

Invoices & CER reports 

are generally late and/or 

contain errors. 

Differences between 

invoiced amounts and 

progress report 

expenditure are 

unexplained. Contractor 

does not respond to 

government questions in a 

timely manner. 

Invoices & CERs reports 

Invoices & CERs reports are timely (no more than 

are timely (no more than two weeks after end date 

three weeks after the end 

date of the period being 

invoiced; are accurate 

with respect to both 

amounts and 

ACRNs/SL!Ns invoiced; 

of period being invoiced) 

with respect to both 

prime and subcontractor 

costs; are accurate with 

respect to both 

ACRNs/SL!Ns invoiced; 

and differences between and all differences 

progress report 

expenditures and 

invoiced costs are 

explained. Contractor 

responds to government 

questions in a timely 

manner. 

between progress report 

expenditures and invoiced 

costs are fully explained. 

Contractor is very 

proactive in responding to 

government questions and 

takes prompt action to 

resolve any issues .. 
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SECTION F DELIVERABLES OR PERFORMANCE 

The periods of performance for the following Items are as follows: 

4000 6/30/2011 - 6/29/2012 

4020 6/30/2011 - 6/29/2012 

4030 6/30/2011 - 6/29/2012 

4100 6/30/2012 - 6/29/2013 

4120 6/30/2012 - 6/29/2013 

4200 6/30/2013 - 6/29/2014 

4210 6/30/2013 - 6/29/2014 

4220 6/30/2013 - 6/29/2014 

6000 6/30/2011 - 6/29/2012 

6100 613012012 - 612912013 

6200 6/30/2013 - 6/29/2014 

7000 6/30/2014 - 6/29/2015 

7020 6/30/2014 - 6/29/2015 

7100 6/30/2015 - 6/29/2016 

7101AA 6/30/2015 - 6/29/2016 

7101AB 6/30/2015 - 6/29/2016 

7101AC 6/30/2015 - 6/29/2016 

7101AD 6/30/2015 - 6/29/2016 

7101AE 6130/2015 - 612912016 

7101AF 6/30/2015 - 6/29/2016 

7101AG 6/30/2015 - 6/29/2016 

7101AJ 6/30/2015 - 6/29/2016 

7101AK 6/30/2015 - 6/29/2016 

7101AL 7/1/2015 - 612912016 

7101AM 7/1/2015 - 6/29/2016 

7101AN 8/3/2015 - 6/29/2016 

7101AP 8/4/2015 - 612912016 

7101AQ 7/22/2015 - 612912016 

7101AR 711312015 - 612912016 

7101AS 7/13/2015 - 6/29/2016 

7101AT 7/13/2015 - 6/29/2016 

7101AU 711312015 - 6/29/2016 

7101AV 7/13/2015 - 6/29/2016 

7101AW 811812015 - 6129/2016 

7101AX 8127/2015 - 6/29/2016 

7101AY 8/26/2015 - 6/29/2016 

7101AZ 9/3/2015 - 612912016 

7101BA 91312015 - 612912016 

7101BB 9/25/2015 - 612912016 

7101BC 101712015 - 612912016 

7101BD 10/20/2015 - 612912016 
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7101BE 

7101BF 

7101BG 

7101BH 

7101BJ 

7101BK 

7101BL 

7101BM 

7120AA 

7120AB 

7120AC 

7120AD 

9000 

9100 

9101AA 

9101AB 

9101AC 

9101AD 

9101AE 

9101AF 

9101AH 

9101AL 

9101AQ 

9101BB 

9101BC 

9101BD 

9120AB 

9!20AC 
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10/22/2015 - 6/29/2016 

1012112015 - 612912016 

10/21/2015 - 612912016 

11/17/2015 - 6/29/2016 

11/18/2015 - 612912016 

11/17/2015 - 6/29/2016 

121312015 - 612912016 

121212015 - 612912016 

6130/2015 - 612912016 

613012015 - 12/31/2015 

6/30/2015 - 9/30/2015 

712712015 - 12/31/2015 

6/30/2014 - 612912015 

6/30/2015 - 612912016 

613012015 - 612912016 

613012015 - 612912016 

613012015 - 612912016 

6/30/2015 - 6/29/2016 

6/30/2015 - 6/29/2016 

6/30/2015 - 6/29/2016 

6/30/2015 - 612912016 

6/30/2015 - 612912016 

7/22/2015 - 612912016 

912512015 - 612912016 

I 01712015 - 612912016 

6/30/2016 - 612912017 

613012015 - 612912016 

613012015 - 612912016 

The periods of performance for the following Items are as follows: 

4000 613012011 - 612912012 

4020 613012011 - 6/29/2012 

4030 6/30/2011 - 6/29/2012 

4100 6/30/2012 - 6/29/2013 

4120 6/30/2012 - 6/29/2013 

4200 613012013 - 6/29/2014 

4210 613012013 - 6/29/2014 

4220 6/30/2013 - 6/29/2014 

6000 613012011 - 6/29/2012 

6100 6/30/2012 - 6/29/2013 

6200 6/30/2013 - 6/29/2014 

7000 6/30/2014 - 612912015 
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7020 6/30/2014 - 6/29/2015 

7100 6/30/2015 - 6/29/2016 

7101AA 6/30/2015 - 6/29/2016 

7!01AB 6/30/2015 - 612912016 

7101AC 6/30/2015 - 6/29/2016 

7101AD 6/30/2015 - 6/29/2016 

7101AE 6/30/2015 - 6/29/2016 

7101AF 6/30/2015 - 612912016 

7101AG 6/30/2015 - 6/29/2016 

7!01AJ 6/30/2015 - 6/29/2016 

7101AK 6/30/2015 - 6/29/2016 

7101AL 71112015 - 6/29/2016 

7101AM 7/1/2015 - 6/29/2016 

7101AN 8/3/2015 - 6/29/2016 

7101AP 8/4/2015 - 6/29/2016 

7101AQ 7/22/2015 - 6/29/2016 

7101AR 7/13/2015 - 612912016 

7101AS 7/13/2015 - 6/29/2016 

7!01AT 7/13/2015 - 6/29/2016 

7101AU 7/13/2015 - 6/29/2016 

7101AV 7/13/2015 - 6/29/2016 

7101AW 8/18/2015 - 6/29/2016 

7101AX 8/27/2015 - 6/29/2016 

7101AY 8/26/2015 - 6/29/2016 

7101AZ 9/3/2015 - 6/29/2016 

7101BA 9/3/2015 - 6/29/2016 

7101BB 9/25/2015 - 6/29/2016 

710IBC I 01712015 - 612912016 

710IBD 10/20/2015 - 6/29/2016 

7101BE 10/22/2015 - 6/29/2016 

710IBF 10/21/2015 - 6/29/2016 

7!01BG 10/21/2015 - 6/29/2016 

7101BH 11/17/2015 - 6/29/2016 

7101BJ 11/18/2015 - 6/29/2016 

7101BK 11/17/2015 - 6/29/2016 

710IBL 12/3/2015 - 6/29/2016 

7101BM 12/2/2015 - 6/29/2016 

7120AA 6/30/2015 - 6/29/2016 

7120AB 6/30/2015 - 12/31/2015 

7120AC 6/30/2015 - 9/30/2015 

7120AD 7/27/2015 - 12/31/2015 

9000 6/30/2014 - 6/29/2015 

9100 6/30/2015 - 6/29/2016 

9101AA 613012015 - 612912016 

9101AB 6/30/2015 - 6/29/2016 

9!01AC 6/30/2015 - 6/29/2016 
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9101AD 6/30/2015 - 612912016 

9101AE 6/30/2015 - 612912016 

9101AF 6/30/2015 - 6/29/2016 

9101AH 6/30/2015 - 6/29/2016 

9101AL 6/30/2015 - 6/29/2016 

9101AQ 7/22/2015 - 6/29/2016 

9101BB 912512015 - 612912016 

9101BC 1017/2015 - 6/29/2016 

9101BD 613012016 - 612912017 

9120AB 6/30/2015 - 6/29/2016 

9120AC 6/30/2015 - 6/29/2016 

The periods of performance for the following Option Items are as follows: 

4010 6/30/2011 - 6/29/2012 

4110 6/30/2012 - 6/29/2013 

6010 6/30/2011 - 6/29/2012 

6110 6/30/2012 - 6/29/2013 

6220 613012013 - 612912014 

7010 613012014 - 612912015 

7110 613012015 - 612912016 

9010 6/30/2014 - 612912015 

9110 613012015 - 612912016 
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SECTION G CONTRACT ADMINISTRATION DATA 

ACCOUNTING DATA 

Accounting Data provided at the end of Section G. All lines of accounting are listed sequentially 
under a heading that identifies the particular action (award or modification number) under which 

the funding was obligated. Under SeaPort-e, all funding is identified/obligated at the SubCLIN 

(SLIN) level. SL!Ns are established sequentially by the SeaPort-e software. Each obligation of 

funds receives a unique SLIN identifier, even if the funds are an increase to an existing line of 

accounting (ACRN). Thus, an individual project/work area or Technical Instruction that is funded 

incrementally, could have one ACRN but multiple SL!Ns. Accounting for expenditures and 

invoicing at the SLIN level is required. 

SPECIAL INVOICE INSTRUCTIONS 

Each SLIN providing funding designates a specific project area/work area/Technical Instruction 

(TI)/Work Breakdown Structure (WBS) item. Tracking and reporting shall be accomplished at the 
project/work area/TI/WBS item level. Each indentified project/work area/TI/WBS shall be 

invoiced by its associated SLIN and ACRN. If multiple ACRNs are associated with a single 

project/work area/TI/WBS, the contractor shall consult with the Contracting Officer 
Representative for additional invoicing instructions. 

Added: MOD 58 

PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION 
CITATIONS 

In accordance with (DFARS) PGI 204.7108 "Line Item Specific: single funding (d)(l) 

INVOICING AND PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING 
CLASSIFICATION CITATIONS the following payment instructions apply to this task order: 

Per DFARS 252.204-0001 Line Item Specific: Single Funding. (SEP 2009) 

The payment office shall make payment using the ACRN funding of the line item being billed. 

Deleted MOD 58: In accordance with (DFARS) PGI 204.7108 "Other"(d) (12) INVOICING 

AND PAYMENT INSTRUCTIONS FOR MULTIPLE ACCOUNTING CLASSIFICATION 

CITATION 

Ddl-G!O GOVERNMENT CONTRACT ADMINISTRATION POINTS-OF-CONTACT AND 
RESPONSIBILITIES 

Procuring Contracting Officer (PCO): 

(a) Name: 
Code: 

Address: 
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(b) PCO responsibilities are outlined in FAR 1.602-2. The PCO is the only person authorized 
to approve changes in any of the requirements of this Task Order, notwithstanding provisions 
contained elsewhere in this contract, the said authority remains solely the PCO's. The contractor 

shall not comply with any order, direction or request of Government personnel unless it is issued 
in writing and signed by the Contracting Officer or is pursuant to specific authority otherwise 
included as part of this contract. In the event the contractor effects any change at the direction of 
any person other than the PCO, the change will be considered to be unauthorized. 

Contract Specialist: 

(a) Name: 
Code: 

Address: 

Phone: 
E-mail: 

(b) The Contract Specialist is the representative of the Contracting Officer for all contractual 
matters. 

Contracting Officers Representative (COR): 

(a) Name: 

Code: 
Address: 

Phone: 
FAX: 
E-mail: 

(b) The COR is the PCO's appointed representative for technical matters. The COR is not a 
contracting officer and does not have the authority to direct the accomplishment of effort which 

is beyond the scope of the Task Order or to otherwise change any Task Order requirements. A 
copy of the COR appointment letter which provides a delineation of COR authority and 
responsibilities is provided as an attachment to this Task Order. 

Technical Point of Contact CTPOC)! Technical Assistant (TA) 

The Technical Point of Contact (TPOC)/ Technical Assistant (TA) may be identified in the 
POA&M(s). 
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The TPOC/ TA is the CO R's subject matter expert (SME) for specific work areas. The TPOC/ 
TA assists the COR in such areas as providing Government Furnished Information (GFI), 
Government Furnished Material (GFM) and Government Furnished Equipment (GFE) as/if 
specified in the order and serves as an SME for work areas as defined in the POA&M(s). 

HQ G-2-0007 INVOICE INSTRUCTIONS (NAVSEA) (APR2011) 

(a) In accordance with the clause of this contract entitled "ELECTRONIC SUBMISSION OF 
PAYMENT REQUESTS" (DFARS 252.232-7003), the Naval Sea Systems Command 
(NAVSEA) will utilize the DoD Wide Area Workflow Receipt and Acceptance (WAWF) system 
to accept supplies/services delivered under this contract. This web-based system located at 
https://wawf.eb.mil provides the technology for government contractors and authorized 
Department of Defense (DoD) personnel to generate, capture and process receipt and payment­
related documentation in a paperless environment. Invoices for supplies/services rendered under 
this contract shall be submitted electronically through WAWF. Submission of hard copy 
DD250/invoices may no longer be accepted for payment. 

(b) It is recommended that the person in your company designated as the Central Contractor 
Registration (CCR) Electronic Business (EB) Point of Contact and anyone responsible for the 
submission of invoices, use the online training system for WAWF at http://wawftraining.com. 
The Vendor, Group Administrator (GAM), and sections marked with an asterisk in the training 
system should be reviewed. Vendor documentation is available under Resources at 
http://wawftraining.com. 

(c) The designated CCR EB point of contact is responsible for activating the company's CAGE 
code on WAWF by calling 1-866-618-5988. Once the company is activated, the CCR EB point 
of contact will self-register under the company's CAGE code on WAWF and follow the 
instructions for a group administrator. After the company is set-up on WAWF, any additional 
persons responsible for submitting invoices must self-register under the company's CAGE code 
at https://wawf.eb.mil. 

( d) The contractor shall use the following document types, DODAAC codes and inspection and 
acceptance locations when submitting invoices in WAWF: 

Type of Document(s) (contracting officer check all that apply) 

D Invoice (FFP Supply & Service) 

D Invoice and Receiving Report Combo (FFP Supply) 

D Invoice as 2-in-l (FFP Service Only) 

W Cost Voucher (Cost Reimbursable, T&M, LH, or FPI) 
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DODAAC Codes and Inspection and Acceptance Locations 

Issue DODAAC N00178 

Admin DODAAC S2404A 

Pay Office DODAAC HQ0338 

Inspector DODAAC N00178 

Service Acceptor DODAAC N00178 

Service Approver DODAAC N00178 

Ship To DODAAC N00178 

DCAA Auditor DODAAC S2404A 

LPODODAAC NIA 
Inspection Location Destination 

Acceptance Location Destination 

Attachments created in any Microsoft Office product may be attached to the WAWF invoice, 

e.g., backup documentation, timesheets, etc. Maximum limit for size of each file is 2 megabytes. 

Maximum limit for size of files per invoice is 5 megabytes. 

( e) The Contractor agrees to segregate costs incurred under this task order at the lowest level of 

performance, either task or subtask, rather than on a total task order basis, and to submit invoices 

reflecting costs incurred at that level. Supporting documentation in WA WF for invoices shall 

include summaries of work charged during the period covered as well as overall cumulative 

summaries by individual labor categories, rates, and hours (both straight time and overtime) 

invoiced; as well as a cost breakdown of OD Cs (materials and travel), by line item task or 

subtask. Subcontractors are also required to provide labor categories, rates, and hours (both 

straight time and overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and travel 

invoiced. Supporting documentation may be encrypted before submission to the prime contractor 

for WAWF invoice submittal. Subcontractors may email encryption code information directly to 

the Contracting Officer and Contracting Officer Representative. Should the subcontractor lack 

encryption capability, the subcontractor may also email detailed supporting cost information 

directly to the Contracting Officer and Contracting Officer Representative; or other method as 

agreed to by the Contracting Officer. 

(f) Before closing out of an invoice session in WAWF, but after submitting the document(s), you 

will be prompted to send additional email notifications. Click on "Send More Email Notification" 

and add the acceptor/receiver email addresses noted below in the first email address block, and 

add any other additional email addresses desired in the following blocks. This additional 

notification to the government is important to ensure that the acceptor/receiver is aware that the 

invoice documents have been submitted into WAWF. 
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(g) The contractor shall submit invoices/cost vouchers for payment per contract terms and the 
government shall process invoices/cost vouchers for payment per contract terms. Contractors 
approved by DCAA for direct billing will submit cost vouchers directly to DFAS via WAWF. 
Final voucher submission will be approved by the ACO. 

(h) If you have any questions regarding WAWF, please contact the WAWF helpdesk at the above 
1-866 number or the NAVSEA WAWF point of contact 

CONSENT TO SUBCONTRACT 

For subcontracts and consulting agreements for services, where the prime contractor anticipates 
that hours delivered will be counted against the hours in the Level of Effort clause in this section, 
Consent to Subcontract authority is retained by the Procuring Contracting Officer. 

The following subcontractors are approved on this Task Order: 
Telemetry Concepts Inc. 
Decathlon Development Corporation 
JSL Technologies Inc. 
Strategic Insight, Ltd. 

SAIC 
AFHMET Consulting & Engineering LLC (added mod 08) 
Basic Commerce and Industries Inc. (BC!) (added mod 13) 

The requirement for an approved accounting system and clause Travel Costs - Alternate I 
(NAVSEA)(DEC 2005) flow down to subcontractors. If a subcontractor does not have a 
Defense Contract Audit Agency or Contract Administrative Officer approved accounting 
system, only firm fixed priced or labor hours subcontracts are allowed. Under time and material 
subcontracts, only actual travel costs (no burdens) that comply with the Travel Regulations 
listed in FAR 31.205-46 will be allowed. Furthermore, the prime is responsible for monitoring 
all travel expenses for compliance. 

Ddl-G40 PAYMENT, SELECTED ITEMS OF COST REIMBURSEMENT CONTRACTS 

(a) Travel costs 

The contractor shall, to the maximum extent practicable, minimize overall travel costs by taking 
advantage of discounted airfare rates available thru advance purchase. Charges associated with 
itinerary changes and cancelations under nonrefundable airline tickets are reimbursable as long as 
the changes are driven by the work requirement. 
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The Government will not allow costs, nor reimburse costs associated with the contractor for 
training employees in an effort to attain and/or maintain minimum personnel qualification 
requirements of this contract. Other training may be approved on a case-by-case basis by the 
Contracting Officer. Advance approval is required. Attendance at workshops or symposiums is 

considered training for purposes of this clause. The contractor is encouraged to suggest a 
cost-sharing arrangement that addresses registration/tuition, travel and labor costs. 

(c) General Purpose Office Equipment (GPOE) and Information Technology (IT) 

The cost of acquisition of GPOE and IT shall not be allowable as direct charges to this contract. 
The contractor is expected to have the necessary CONUS facilities to perform the requirements 

of this contract, including any necessary GPOE and IT. GPOE means equipment normally found 
in a business office such as desks, chairs, typewriters, calculators, file cabinets, etc. IT means any 
equipment or interconnected system or subsystem of equipment that is used in the automatic 
acquisition, storage, manipulation, movement, control, display, switching, interchange, 
transmission, or reception of data or information. IT includes computers, ancillary equipment, 
software, firmware and similar products, services (including support services), and related 
resources for both unclassified and classified applications. 

( d) The requirements of the above clause apply equally to subcontractors and consultants. 

(e) Travel is allowable direct charges for the prime and all subcontractors. Any additional Other 
Direct Cost (ODC) items are unallowable as a direct charge to this Task Order without express 
advance approval by the Contracting Officer. 

(f) Management and Support labor may be direct charged by the following firms: SAIC. 

EARLY DISMISSAL AND CLOSURE OF GOVERNMENT FACILITIES 

When a Government facility is closed and/or early dismissal of Federal employees is directed due 
to severe weather, security threat, or a facility related problem that prevents personnel from 
working, onsite contractor personnel regularly assigned to work at that facility should follow the 
same reporting and/or departure directions given to Government personnel. The contractor shall 
not direct charge to the contract for time off, but shall follow parent company policies regarding 
taking leave (administrative or other). Non-essential contractor personnel, who are not required to 
remain at or report to the facility, shall follow their parent company policy regarding whether 
they should go/stay home or report to another company facility. Subsequent to an early 
dismissal and during periods of inclement weather, onsite contractors should monitor radio and 
television announcements before departing for work to determine if the facility is closed or 
operating on a delayed arrival basis. 

When Federal employees are excused from work due to a holiday or a special event (that is 
unrelated to severe weather, a security threat, or a facility related problem), on site contractors 
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will continue working established work hours or take leave in accordance with parent company 

policy. Those contractors who take leave shall not direct charge the non-working hours to the 

task order. Contractors are responsible for predetermining and disclosing their charging practices 

for early dismissal, delayed openings, or closings in accordance with the FAR, applicable cost 

accounting standards, and company policy. Contractors shall follow their disclosed charging 

practices during the task order period of performance, and shall not follow any verbal directions 

to the contrary. The Contracting Officer will make the determination of cost allowability for time 

lost due to facility closure in accordance with FAR, applicable Cost Accounting Standards, and 
the Contractor's established accounting policy. 

Accounting Data 

SLINID PR Number Amount 

400001 
LLA : 

1165247C 105837.00 

AA 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11SEXX3 
FYll R&D FUNDS, AEGIS BMD SYS ENG SUPPORT, WBS: 1.2.9.1.3.99; SUB: 1.2.9.1.3.1; 
CERS: E0197100DD00-SE 

400002 
LLA : 

1165246C 59064.00 

AA 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11SEXX3 
FYll R&D FUNDS, AEGIS BMD SYS ENG SUPPORT, WES: 1.2.9.1.3.99; SUB: 1.2.9.1.3.l; 
CERS: E0197100DD00-SE 

BASE Funding 164901.00 
Cumulative Funding 164901.00 

MOD 01 

400003 

LLA : 
1207140C 29558.00 

AA 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11SEXX3 
FYll R&D FUNDS, WE: 3, WES: 1.2.9.1.3.99; SUB: 1.2.9.1.3.1; CERS: E0197100DDOO-SE 

400004 
LLA : 

1207162C 126094.00 

AB 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11TDXX3 
FYll R&D FUNDS, WE: 3, WES: 1.2.9.1.6.1; SUB: 1.2.9.1.6.2; CERS: E0197100DDOO-TD 

400005 
LLA : 

1216043C 16667.00 

AB 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11TDXX3 
FYll R&D FUNDS, WE: 3, WBS: 1.2.9.1.6.1; SUB: 1.2.9.1.6.2; CERS: E0197100DD00-TD 

400006 
LLA : 

1207141C 65721.00 

AC 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11FMXX3 
FYll R&D FUNDS, WE: 3, WBS: 1.2.9.1.2.99; SUB: 1.2.9.1.2.1; CERS: E0197100DD00-FM 

400007 
LLA : 

1216042C 15843.00 

AC 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11FMXX3 
FYll R&D FUNDS, WE: 3, WBS: 1.2.9.1.2.99; SUB: 1.2.9.1.2.1; CERS: E0197100DDOO-FM 

400008 
LLA : 

1207139C 89862.00 

AD 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11PMXX3 
FYll R&D FUNDS, WE: 3, WBS: 1.2.9.1.1.99; SUB: 1.2.9.1.1.1; CERS: E0197100DDOO-PM 
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AD 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11PMXX3 
FYll R&D FUNDS, WE: 3, WES: 1.2.9.1.1.99; SUB: 1.2.9.1.1.1; CERS: E0197100DDOO-PM 

MOD 01 Funding 383645.00 
Cumulative Funding 548546.00 

MOD 02 

400010 
LLA : 

1231414C 173000.00 

AE 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBT11G38T3 
FYll R&D FUNDS, WE: 1, WBS: 1.2.13.22.7.99; SUB: 1.2.13.22.7.l; CERS: 
40193991DD07MDS 

400011 
LLA : 

1231413C 54000.00 

AE 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBT11G38T3 
FYll R&D FUNDS, WE: l, WBS: 1.2.13.22.7.99; SUB: 1.2.13.22.7.1; CERS: 
40193991DD07MDS 

400012 
LLA : 

1228327C 98000.00 

AE 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBT11G38T3 
FYll R&D FUNDS, WE: l, WBS: 1.2.13.22.7.99; SUB: 1.2.13.22.7.1; CERS: 
40193991DD07MDS 

400013 
LLA : 

1228328C 4000.00 

AE 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBT11G38T3 
FYll R&D FUNDS, WE: 1, WBS: 1.2.13.22.7.99; SUB: 1.2.13.22.7.l; CERS: 
40193991DD07MDS 

400014 
LLA : 

1224405C 5000.00 

AF 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBD11ERSSM 
FYll R&D FUNDS, WE: 4, WBS: 1.2.7.1.4.3; SUB: 1.2.7.1.4.1; CERS:AC11142401 

400015 
LLA : 

1224404C 11000.00 

AG 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBD1141MEI 
FYll R&D FUNDS, WE: 4, WBS: 1.2.7.11.2.3 SUB: 1.2.7.1.1.2.1; CERS:AC111225101-SS 

400016 
LLA : 

1228317C 7967.00 

AH 97X4930 NHlE 000 77777 0 000178 2F 000000 
FYll R&D FUNDS, WE: 1, WBS: 1.2.8.16.1 

402001 
LLA : 

1224406C 5000.00 

21WBF11MEIP1 

AJ 97-11X8242 SWJU 252 4Q452 0 068342 2D CCXT07 H44HHESS107Z 
Standard Number: N0002409RX50530 I AA 
FMS FUNDS, WE: 4, WBS: 1.2.5.3.5.99, SUB: 1.2.5.3.5.1; CERS: SS CS JBI.4 

600001 
LLA : 

1228317C 2000.00 

AH 97X4930 NHlE 000 77777 0 000178 2F 000000 
FYll R&D FUNDS, WE: 1, WBS: 1.2.8.16.1 

MOD 02 Funding 359967.00 
Cumulative Funding 908513.00 

MOD 03 

21WBF11MEIP1 
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21WBJ11TDXX3 
FYll R&D FUNDS, WE: 3, WBS: 1.2.9.1.6.1; SUB: 1.2.9.1.6.2; CERS: E0197100DDOO-TD 

400018 
LLA : 

1234110C 19506.00 

AC 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11FMXX3 
FYll R&D FUNDS, WE: 3, WBS: 1.2.9.1.2.99; SUB: 1.2.9.1.2.1; CERS: E0197100DDOO-FM 

400019 
LLA : 

1234109C 51382.00 

AD 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBJ11PMXX3 
FYll R&D FUNDS, WE: 3, WBS: 1.2.9.1.1.99; SUB: 1.2.9.1.1.1; CERS: E0197100DD00-PM 

MOD 03 Funding 92888.00 
Cumulative Funding 1001401.00 

MOD 04 

400020 
LLA : 

124512BC 60000.00 

AK 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBF11PMEI2 
FYll R&D FUNDS, WE 4, WBS: 1.2.8.15.1; TPS: AD1112223106-PT 

400021 
LLA : 

1244006C 6000.00 

AL 97X4930 NHlE 000 77777 0 000178 2F 000000 21WEZ11G7SS4 
FYll R&D FUNDS, WE: 4; WBS: 1.2.16.6.99; CERS: AA SYS SUB: 1.2.16.6.1 

400022 
LLA : 

1244061C 6000.00 

AM 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBD1141SS3 
FYll R&D FUNDS, WE: 4; WBS: 1.2.7.1.1.2.3; CERS: AD111225101 SUB: 1.2.7.1.1.2.1 

400023 
LLA : 

1244047C 5000.00 

AN 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBD1151CSM 
FYll R&D FUNDS, WE: 4; WES: 1.2.7.1.3.3; CERS: AD111524105 SUB: 1.2.7.1.3.1 

400024 
LLA : 

1244108C 106718.00 

AP 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBR11SWEN2 
FYll R&D FUNDS, WE: 4; WES: 1.2.10.10.99; SUB: 1.2.10.10.1 

600002 
LLA : 

1244108C 8000.00 

AP 97X4930 NHlE 000 77777 0 000178 2F. 000000 21WBR11SWEN2 
FYll R&D FUNDS, WE: 4; WBS: 1.2.10.10.99; SUB: 1.2.10.10.1 

MOD 04 Funding 191718.00 
Cumulative Funding 1193119.00 

MOD 05 

400025 
LLA : 

1257103C 69000.00 

AQ 97X4930 NHlE 000 77777 0 000178 2F 000000 21WEF11SWQE3 
FYll R&D FUNDS, WE: 1, WBS: 1.2.8.10.99; SUB: 1.2.8.10.l; CERS: SM3IAIBIIA 

400026 
LLA : 

1257101C 25000.00 
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21WBF11HWIN3 
FYll R&D FUNDS, WE: 1, WBS: 1.2.8.9.99; SUB: 1.2.8.9.1; CERS: SM3HW 

600003 
LLA : 

1257104C 6000.00 

AQ 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBF11SWQE3 
FYll R&D FUNDS, WE: l, WBS: 1.2.8.10.99; SUB: 1.2.8.10.1; CERS: SM3IAIBIIA 

600004 
LLA : 

1257102C 20000.00 

AR 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBF11HWIN3 
FYll R&D FUNDS, WE: 1, WES: 1.2.8.9.99; SUB: 1.2.8.9.1; CERS: SM3HW 

600005 
LLA : 

1256087C 25000.00 

AE 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBT11G38T3 
FYll R&D FUNDS, WE: 2, WBS: 1.2.13.22.7.99; SUB: 1.2.13.22.7.1; CERS: 
40193991DD07MDS 

600006 
LLA : 

1255065C 3000.00 

AE 97X4930 NHlE 000 77777 0 000178 2F 000000 21WBT11G38T3 
FYll R&D FUNDS, WE: 2, WBS: 1.2.13.22.7.99; SUB: 1.2.13.22.7.1; CERS: 
40193991DD07MDS 

MOD 05 Funding 148000.00 
Cumulative Funding 1341119.00 

MOD 06 

403001 
LLA : 

1237223C 5000.00 

AS 97-11X8242 2884 000 74842 0 065916 2D PAT044 113980180LCQ 
Standard Number: N0002411RX00885 I AA 
FYO FMS FUNDS FOR SYS SAFETY 

MOD 06 Funding 5000.00 
Cumulative Funding 1346119.00 

MOD 07 

400027 
LLA : 

12973721 235000.00 

AT 97X4930 NHlE 000 77777 0 000178 2F 000000 
FYll R&D FUNDS FOE WE 2 

400028 
LLA : 

12973724 235000.00 

AT 97X4930 NHlE 000 77777 0 000178 2F 000000 
FYll R&D FUNDS FOE WE 2 

600007 
LLA : 

12973723 15000.00 

AT 97X4930 NHlE 000 77777 0 000178 2F 000000 
FYll R&D FUNDS FOE WE 2 

600008 
LLA : 

12973725 15000.00 

AT 97X4930 NHlE 000 77777 0 000178 2F 000000 
FYll R&D FUNDS FOE WE 2 

21WBT11G25L4 

21WBT11G25L4 

21WBT11G25L4 

21WBT11G25L4 
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AU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001003438 
WBS NO# 1.2.8.8.1. WAW NO# 002213 ELEMENT - TI:SM-3, TASK/SUBTASK: 02003-00012, 
TPS-AD12.l.2.2.3.07-MS 

400030 
LLA : 

1300242842-00001 8000.00 

AV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001005527 
WBS NO# 1.2.7.2.2.1.1 WAW NO# 005054 

400031 

LLA : 
1300244864-00001 10000.00 

AW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001020410 
WBS NO#: 1.2.1.4.21.5.1, WAW NO.#: 002367; ELEMENT: 4 - SAFETY PROG OFFICE SUPPORT; 
TASK/SUBTASK: 02020- 51005; TPS#: AC12.l.5.2.l.1.04-SS 

MOD 08 Funding 36000.00 
Cumulative Funding 1882119.00 

MOD 09 

400032 
LLA : 

1300250675-00001 6400.00 

AX 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001063109 
FY12 RDDA FUNDS, WBS: 1.2.16.4.2; WAW NO.# 002367, WORK ELEMENT : 4 SAFETY PROG OFC 
SUPPORT, TASK/SUBTASK: 0218/AAOlO. CERS WBS" 1.2.16.4.99, CERS TASK/SUBTASK: 
02018/99VLS, TPS: AA12.l.6.2.03-AA 

400033 
LLA : 

1300254872-00001 340378.00 

AY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001092356 
FY12 RDDA; TASK/SUBTASK: 02006/00025; WBS#: 1.2.10.10.1, CERS TASK/SUBTASK: 
02006/99012; TPS: AC12.l.4.2.2.l.13-SWEN SCD BLK IIA S/W ENGINEERING; WORK ELEMENT: 
MISSLE SYSTEM ENGINEERING, WAW: 002192 

400034 
LLA : 

1300251356-00002 113957.00 

AZ 97X4930 NHlE 255 77777 0 050120 2F 000000 Al0001067374 
FY12 RDDA; CERS WBS NO# 1.2.9.1.1.99, WAW NO.# 005055, ELEMENT - 3-PD/PROG OFC 
SUPPORT, TASK/SUBTASK: 02005/20702, CERS TASK/SUBTASK - 02005/99003, TPS#: 
Dl2.l.l.l.Ol-PM 

400035 
LLA : 

1300251356-00003 15000.00 

AZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A20001067374 
FY12 RDDA; CERS WBS NO# 1.2.9.1.1.99, WAW NO.# 005055, ELEMENT - 3-PD/PROG OFC 
SUPPORT, TASK/SUBTASK: 02005/20702, CERS TASK/SUBTASK - 02005/99003, TFS#: 
Dl2.l.l.l.01-FM 

600009 
LLA : 

1300254872-00001 30000.00 

AY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001092356 
FY12 RDDA; TASK/SUBTASK: 02006/00025; WBS#: 1.2.10.10.1, CERS TASK/SUBTASK: 
02006/99012; TPS: AC12.l.4.2.2.l.13-SWEN SCD BLK IIA S/W ENGINEERING; WORK ELEMENT: 
MISSLE SYSTEM ENGINEERING, WAW: 002192 

600010 
LLA : 

1300251356-00001 12000.00 

AZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001067374 
FY12 RDDA; CERS WBS NO# 1.2.9.1.1.99, WAW NO.# 005055, ELEMENT - 3-PD/PROG OFC 
SUPPORT, TASK/SUBTASK: 02005/20702, CERS TASK/SUBTASK - 02005/99003, TFS#: 
012.1.1.1.01-TS 

MOD 09 Funding 517735.00 
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BB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001111317 
FY12 RDDA, TASK/SUBTASK: 2009/00013; WBS#: 1.2.7.4.3.1.l; CERS 
TASK/SUBTASK: 2009/99010; CERS WES#: 1.2.7.4.3.1.99; DOCUMENT: 
HQ0006211121; TFS#: AC12.l.5.2.5.1.03; SOURCE APPROP: RDT&E; WAW: 
005054; 

402002 

LLA : 
1300254816-00001 62035.00 

BA 97-11X8242 BWJU 252 4Q452 0 068342 2D CCXT07 H44HHESS107Z 
TASK/SUBTASK 2010/00031; WES ELEMENT -1.2.5.3.7.1; TPS FNC-07, CERS TASK/SUBTASK 
2010/99026; WES 1.2.5.3.7.99; FUNDING TYPE FMS, WAW -006653; FMS CASE# JA-P-LWA 

MOD 10 Funding 72035.00 
Cumulative Funding 2471889.00 

MOD 11 

400037 
LLA : 

1300259608-00001 75000.00 

BC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001124616 
FY12 RODA, TASK/SUBTASK: 2003/00002, WES# 1.2.8.1.15.1, CERS 
TASK/SUBTASK:02003/09914, TPS: 
AD12.l.2.2.3.07-SQ SOFTWARE QUALITY ENGINEERING FUNDING; WAW: 002213 

600011 
LLA : 

1300259608-00001 8000.00 

BC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001124616 
FY12 RODA, TASK/SUBTASK: 2003/00002, WES# 1.2.8.1.15.1, CERS 
TASK/SUBTASK:02003/09914, TPS: 
AD12.l.2.2.3.07-SQ SOFTWARE QUALITY ENGINEERING FUNDING; WAW: 002213 

MOD 11 Funding 83000.00 
Cumulative Funding 2554889.00 

MOD 12 

400038 
LLA : 

1300259981-00001 10000.00 

BD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001127212 
FY12 RODA, TASK/SUBTASK: 02002/00043, WBS:l.2.1.2.1.4.1, 
TPS:AD12.1.2.2.1.l.10-4.0.1-SS, WAW: 002367 

400039 
LLA : 

1300259984-00001 8823.00 

BE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001127216 
FY12 RODA, Task=02005, Subtask=20702, TPS=D12.1.1.1.0l-TS, Contract/Element=3 -
PD/PROGRAM OFFICE SUPPORT 

MOD 12 Funding 18823.00 
Cumulative Funding 2573712.00 

MOD 13 

400040 
LLA : 

1300262973-00001 112824.00 

BF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001148987 
FY12 RDDA, Task=02005, Subtask=20701, TPS=Dl2.l.l.1.01-PM, Contract/Element=3 -
PD/PROGRAM OFFICE SUPPORT 

MOD 13 Funding 112824.00 
Cumulative Funding 2686536.00 
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BG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001181274 
FY12 RDDA, TPS: AB12.1.8.1.l.22-TM; TASK/SUBTASK:02004/00076; CERS: 02004/00007; 
WBS#: 1.2.13.1.7.l; WAW: 002363 

600012 
LLA : 

1300268003-00002 13500. 00 

BG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001181274 
FY12 RDDA, TPS: AB12.1.8.1.1.22-TM; TASK/SUBTASK:02004/00076; CERS: 02004/00007; 
WES#: 1.2.13.1.7.1; WAW: 002363 

MOD 14 Funding 250000.00 
Cumulative Funding 2936536.00 

MOD 15 

400042 
LLA : 

1300270620-00001 130000. 00 

BH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001200802 
Standard Number: HQ0006211429-AA 
FY12 RDDA; IBPES Identifier: 0054293857; TPS: Dl2.1.l.l.01-TS; TASK/SUBTASK: 
02005/20702; WBS#: 1.2.9.1.3.1; CERS TASK/SUBTASK: 02005/99003; WAW: 005055. 

400043 
LLA : 

1300273454-00001 52723.00 

BJ 9720400 2520 12B M2520 4 060389 lC 00255Y MD2P127AOP01 17220000 S12109 MD2P127AOP01 
17 
Standard Number: MD2Pl27AOP0117 
FY12 RDDA; TASK/SUBTASK - 02013/99023, WBS# 1.2.11.13.1; WAW 09233; CERS 
TASK/SUBTASK - 02013/99025; CERTS WES# 1.2.11.13.99; WORK AREA: NAV260127019 - ABMD 
SET. PROGRAM - WBM. 

400044 
LLA : 

1300273525-00001 41000.00 

BK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001218888 
Standard Number: HQ0006210202 

600013 
LLA : 

1300270620-00002 15000.00 

BH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001200802 
Standard Number: HQ0006211429 
FY12 RDDA; IBPES Identifier: 0054293857; TPS: D12.1.1.1.01-TS; TASK/SUBTASK: 
02005/20702; WBS#: 1.2.9.1.3.1; CERS TASK/SUBTASK: 02005/99003; WAW: 005055. 

600014 
LLA : 

1300273454-00002 18000.00 

BJ 9720400 2520 12B M2520 4 060389 lC 00255Y MD2P127AOP01 17220000 S12109 MD2P127AOP01 
17 
Standard Number: MD2P127AOP0117 
FY12 RDDA; TASK/SUBTASK - 02013/99023, WBS# 1.2.11.13.1; WAW 09233; CERS 
TASK/SUBTASK - 02013/99025; CERTS WBS# 1.2.11.13.99; WORK AREA: NAV260127019 - ABMD 
SBT. PROGRAM - WBM. 

600015 
LLA : 

1300273525-00002 4000.00 

BK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001218888 
Standard Number: HQ0006210202 

MOD 15 Funding 260723.00 
Cumulative Funding 3197259.00 

MOD 16 

410001 
LLA : 

130027330700001 200000.00 

BL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001218472 
FY12 RDDA; TPS: Dl2.1.1.1.01-TP; WAW: 005055; TASK/SUBTASK: 02005/20718 PD/PROGRAM 
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OFFICE SUPPORT; CERS 02005/99003 

610001 
LLA : 

130027330700002 30000.00 

AMENDMENT/MODIFICATION NO. PAGE FINAL 
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BL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001218472 
FY12 RDDA; TFS: D12.1.l.1.01-TP; WAW: 005055; TASK/SUBTASK: 02005/20718 PD/PROGRAM 
OFFICE SUPPORT; CERS 02005/99003 

MOD 16 Funding 230000.00 
Cumulative Funding 3427259.00 

MOD 17 

400045 
LLA : 

1300277672 47277.00 

BJ 9720400 2520 128 M2520 4 060389 lC 00255Y MD2P127AOP01 17220000 812109 MD2Pl27AOP01 
17 
Standard Number: MD2Pl27AOP0117 
FY12 RDDA; TASK/SUBTASK: 02013/99023; CERS: 02013/99025; WBS:DR-024409.01014; WAW: 
009233;PROGRAM: WBM 
PR#: 1300277672-00001 

400046 
LLA : 

1300277038 20973.00 

BM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001243639 
FY12 RDDA; TPS: 012.1.1.1.01-PM; TASK/SUBTASK: 02005/20701; WORK AREA: W05 -
PROGRAM MANAGEMENT;W BS#: 1.2.9.1.1.1; CERS TASK/SUBTASK: 02005/99001; WAW: 005055 
PR#: 1300277038-00001 

MOD 17 Funding 68250.00 
Cumulative Funding 3495509.00 

MOD 18 

410002 
LLA : 

1300277683 25322.00 

BN 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001247511 
FY12 RODA; IBPES Identifier : 0056221530 
Task/Subtask: 02005/20705; TPS: Dl2.1.1.1.0l-FM; WBS; 1.2.9.1.2.l; TASK WAW: 005055 

410003 
LLA : 

1300277717 25000.00 

BP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001247618 
FY12 RDDA; TPS Dl2.1.1.1.01-TS; WAW: 005055; TASK/SUBTASK: 02005/20702 ELEMENT 
PD/PROGRAM OFFICE SUPPORT; CERS 02005/99003 

410004 
LLA : 

1300283700 75000.00 

BQ 9720400 2520 128 M2520 4 060389 lC 00255Y MD2Pl27AOP01 17220000 Sl2109 
Standard Number: MD2P127AOP0117 
FY12 RDDA; TASK/SUBTASK: 02013/99023; CERS TASK/SUBTASK: 02013/99025; 
WBS:DR-024409.01014; WAW: 009233; PROGRAM: WBM 

410005 
LLA : 

1300285498 75000.00 

BR 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001292772 
FY12 RDDA; TPS: AA12.1.6.2.03 - SE FSURD; Task/Subtask: 02018/AA182 Subtask Title; 
AA FSURD DEVELOPMENT; WES: 1.2.16.1.13.4; CERS TASK/SUBTASK: 02018/99FSU; WAW: 
002367 

410006 
LLA : 

1300277718 123000.00 

BS 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001247619 
FY12 RDDA; TPS 012.1.1.1.01-PM; WAW 005055; TASK/SUBTASK: 02005/20718; ELEMENT: 
PD/PROGRAM OFFICE SUPPORT; CERS: 02005/99003 

410007 
LLA : 

1300277735 1000.00 

BT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001247673 
FY12 RODA; TPS: AD12.1.2.2.5.06; TASK/SUBTASK: 02009/00002; G72 - 4.0.1 MA&S ACSS 



CONTRACT NO. 

NOOI 78-04-D-4085 

1.2.7.2.2.1.1; 

610002 
LLA : 

1300277717 

DELIVERY ORDER NO. 

0004 

6356.00 
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BP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001247618 
FY12 RDDA; TPS D12.1.1.1.01-TS; WAW: 005055; TASK/SUBTASK: 02005/20702 ELEMENT 
PD/PROGRAM OFFICE SUPPORT; CERS 02005/99003 

610003 
LLA : 

1300283700 13000.00 

BQ 9720400 2520 128 M2520 4 060389 lC 00255Y MD2P127AOP01 17220000 812109 
FY12 RDDA; TASK/SUBTASK: 02013/99023; CERS TASK/SUBTASK: 02013/99025; 
WBS:DR-024409.01014; WAW: 009233; PROGRAM: WBM 

610004 
LLA : 

1300285498 10000.00 

BR 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001292772 
FY12 RDDA; TPS: AA12.1.6.2.03 - SE FSURD; Task/Subtask: 02018/AA182 Subtask Title; 
AA FSURD DEVELOPMENT; WBS: 1.2.16.1.13.4; CERS TASK/SUBTASK: 02018/99FSU; WAW: 
002367 

MOD 18 Funding 353678.00 
Cumulative Funding 3849187.00 

MOD 19 

400047 
LLA : 

1300290594 9112.00 

BZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001316540 
FY12 RDDA; TPS: D12.1.1.1.01-PM; TASK/SUBTASK: 02005/20701; WES: 1.2.9.1.1.1; CERS 
TASK/SUBTASK 02005/99001; WAW: 005055 

400048 
LLA : 

1300290686 19529.00 

BY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001316852 
FY12 RODA; TPS: D12.1.1.1.0l-TS; WBS: 1.2.9.1.3.1; WAW:005055; CERS TASK/SUBTASK: 
02005/20702 

410008 
LLA : 

1300288976 181000.00 

BV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001309709 
FY12 RDDA; TPS: 012.1.1.1.01-TS; TASK/SUBTASK: 02005/99003; WES: 1.2.9.1.3.3; CERS 
TASK/SUBTASK: 02005/99003; WAW:005055 

410009 
LLA : 

1300288973 23818.00 

BW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001309670 
FY12 RODA; TPS: AC12.l.4.2.2.l.13 - sen BLK IIA S/W ENGINEER; TASK/SUBTASK: 
02006/00025; WBS: DR-024411; CERS TASK/SUBTASK: 02006/99012; WAW: 002192 

410010 
LLA : 

1300288946 23000.00 

BX 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001309639 
FY12 RODA; TPS: Dl2.1.l.1.01-TS; TASK/SUBTASK: 02005/20702; WBS: 1.2.9.1.3.1; CERS 
TASK/SUBTASK: 02005/99003; WAW: 005055 

412001 
LLA : 

1300287572 20678.00 

BU 97-11X8242 2862 000 74622 0 065916 2D PJAH44 116780080LWA 
Standard Number: N0002412RX00782 
FMS: JA-P-LWA; TPS: JB5-07; Task/Subtask: 2010/J5011; Subtask Title; W42 - PM 
JBl.5; WBS: 1.2.5.7.7.1 
CERS TASK/SUBTASK: 2010/99Jll; WAW: 006653 

610005 
LLA : 

1300288976 25000.00 

BV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001309709 
FY12 RODA; TPS: D12.l.1.l.01-TS; TASK/SUBTASK: 02005/20718; WES: 1.2.9.1.3.3; CERS 
TASK/SUBTASK: 02005/99003; WAW: 005055 
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LLA : 
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BA 97-11X8242 SWJU 252 4Q452 0 068342 2D CCXT07 H44HHESS107Z 
TASK/SUBTASK 2010/00031; WES ELEMENT -1.2.5.3.7.1; TPS FNC-07, CERS TASK/SUBTASK 
2010/99026; WBS 1.2.5.3.7.99; FUNDING TYPE FMS, WAW -006653; FMS CASE# JA-P-LWA 

402003 

LLA : 
1300292983 62035.00 

BU 97-11X8242 2862 000 74622 0 065916 2D PJAH44 116780080LWA 
TASK/SUBTASK 2010/JSOll; WBS ELEMENT -1.2.5.7.7.1; TPS JBS-07, CERS TASK/SUBTASK -
2010/99Jll; FUNDING TYPE FMS, WAW -006653; FMS CASE# JA-P-LWA; PR 1300292983-00001 

410011 
LLA : 

1300289337 7900.00 

CA 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001311579 
FY12 RDDA; TPS; AC12.l.4.2.2.l.13-SS; TASK/SUBTASK: 02006/00001; WBS: DR-024411; 
CERS TASK/SUBTASK: 02006-99002; WAW: 002192; PR 1300289337-00001 

410012 
LLA : 

1300289338 108000.00 

CB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001311655 
FY12 RDDA; TPS; AC12.1.4.2.2.l.13-SWEN; TASK/SUBTASK: 02006/00025; WBS: DR-024411; 
CERS TASK/SUBTASK: 02006-99012; WAW: 002192; PR 1300289338-00001 

410013 
LLA : 

1300290635 113665.00 

CC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001316668 
FY12 RDDA; TPS; Dl2.l.l.l.01-TS; TASK/SUBTASK: 02005/20718; WBS: 1.2.9.1.3.3; CERS 
TASK/SUBTASK: 02005-99003; WAW: 005055; PR 1300290635-00001 

410014 
LLA : 

1300290689 11000.00 

CD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001316917 
FY12 RODA; TPS; Dl2.l.l.l.Ol-FM; TASK/SUBTASK: 02005/20705; WBS: 1.2.9.1.2.1; CERS 
TASK/SUBTASK: 02005-99002; WAW: 005055; PR 1300290689-00001 

410015 
LLA : 

1300290737 58000.00 

CE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001317132 
FY12 RDDA; TPS; Dl2.l.l.l.01-PM; TASK/SUBTASK: 02005/20701; WBS: 1.2.9.1.1.l; CERS 
TASK/SUBTASK: 02005-99001; WAW: 005055; PR 1300290737-00001 

410016 
LLA : 

1300295032 16100.00 

CF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001335089 
FY12 RDDA; TPS; AC12.l.4.2.2.l.13-SS - SCD Missle Safety Engineer; TASK/SUBTASK: 
02006/00001; WBS: DR-024411; CERS TASK/SUBTASK: 02006-99002; WAW: 002192; PR 
1300295032-00001 

410017 
LLA : 

1300295898 12000. 00 

CG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001340009 
FY12 RDDA; TPS; AM12.l.3.2.l.l.12-9A/C-SS; TASK/SUBTASK: 02002/00087; WBS: 
1.2.1.3.1.10.1; WAW: 002367; PR 1300295898-00001 

610006 
LLA : 

1300289338 14200.00 

CB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001311655 
FY12 RDDA; TPS: AC12.l.4.2.2.1.13-SWEN; TASK/SUBTASK: 02006-00025; WBS: DR-024411; 
CERS TASK/SUBTASK: 02006/99012; WAW: 002192; PR 1300289338-00002 

610007 
LLA : 

1300290635 36140.00 

CC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001316668 
FY12 RDDA; TPS: Dl2.l.l.l.Ol-TS; TASK/SUBTASK: 02005-20718; WBS: 1.2.9.1.3.3; CERS 
TASK/SUBTASK: 02005/99003; WAW: 005055; PR 1300290635-00002 
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400049 

LLA : 
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CH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001348278 
FY 12 RDDA; TPS: AM12.1.3.2.1.1.12-9E-SS; TASK/SUBTASK: 02002/05211; G72 - 5.0 9E 
SYSTEM SAFETY; WBS#: 1.2.1.3.3.10.1 

400050 
LLA : 

1300298734 2000.00 

CJ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001354592 
FY 12 RDDA; TFS: D12.l.1.1.01-FM; Task/Subtask: 02005/20705; Subtask Title; was -
FINANCIAL MANAGEMENT; WES: 1.2.9.1.2.1; CERS TASK/SUBTASK: 02005/99002; WAW: 005055 

410018 
LLA : 

1300268003 12500.00 

BG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001181274 
FY 12 RDDA; TPS: AB12.l.8.l.1.22-TM; G83 TELEMETRY CORE; TASK/SUBTASK:02004/00076; 
CERS: 02004/00007; WBS#: 1.2.13.1.7.1; WAW: 002363; 

410019 
LLA : 

1300295892 2400.00 

CK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001340005 
FY 12 RODA; TPS: AM12.1.3.2.1.1.12-9A/C-SS; TASK/SUBTASK: 02002/00087; G72 - 5.0 
A/CSYS SAFETY; WBS#: 1.2.1.3.1.10.1 

410021 
LLA : 

1300296334 3350.00 

CL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001342762 
FY 12 RODA; TPS: AM12.1.3.2.1.1.12-9E-SS; TASK/SUBTASK: 02002/05211; G72 - 5.0 9E 
SYSTEM SAFETY; WBS#: 1.2.1.3.3.10.1 

410022 
LLA : 

1300296760 35000.00 

CM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001344997 
FY 12 RODA; TPS: AD12.1.2.2.3.07-SQ - SOFTWARE QUALITY ENGINEERING; HQ0006210251; 
TASK/SUBTASK: 02003/00002; CERS TASK/SUBTASK:02003/09914; WBS:DR-024404; WAW:002213 
3 

410023 
LLA : 

1300298823 87574.00 

BQ 9720400 2520 12B M2520 4 060389 lC 00255Y MD2Pl27AOP01 17220000 812109 
Standard Number: MD2P127AOP0117-AA 
FY 12 RODA; TPS: NAV260127019; ABMD MISSILE Software Engineering; Funding document 
- MD2Pl27AOP0117 -AA; Task/Subtask: 02013/99023; WBS: DR-024409; CERS TASK/SUBTASK: 
02013/99025 

410024 
LLA : 

1300302708 20300.00 

CN 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001383579 
FY 12 RODA; TPS: AA12.1.6.2.03 - SE FSURD; Task/Subtask: 02018/AA182; Subtask 
Title; W25 - AA FSURD DEVELOPMENT; WBS: 1.2.16.1.13.4; CERS TASK/SUBTASK: 
02018/99FSU; WAW: 002367 

410025 
LLA : 

1300302859 25000.00 

CP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001383746 
FY 12 RDDA; TPS: AD12.1.2.2.3.07-HW - SM-3 IB H/W INTEGRATION; TASK/SUBTASK: 
02003/00015; CERS TASK/SUBTASK: 02003/99011; WBS#: DR-024404 

410026 
LLA : 

1300303579 10000.00 

CQ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001388600 
FY 12 RODA; TPS: AD12.1.2.2.5.06; 4-SAFETY PROG OFFICE SUPPORT; Task/Subtask: 
02009/00002; Subtask Title: G72 - 4.0.1 MA&S ACSS; WBS: 1.2.7.2.2.1.l; CERS 
TASK/SUBTASK: 02009/99002; WAW: 005054 

410027 1300303651 50000.00 
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CR 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001388824 
FY 12 RDDA; TPS DV.DD.XC.SP125.EL; C. 2.2 Systems Engineering Support; WBS 
1.2.6.9.1.1; TASK/SUBTASK: :2011/FS116 ; CERS: 1.2.6.9.99 2011/99004 

410028 
LLA : 

1300303657 73775.00 

CS 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001388943 
FY 12 RDDA; TFS: D12.1.1.1.01-PM; C.2.1 Aegis BMD Program Office Support; 
Task/Subtask: 02005/20701; Subtask Title; WOS - PROGRAM MANAGEMENT; WBS: 
1.2.9.1.1.1; CERS TASK/SUBTASK: 02005/99001; WAW: 005055 

410029 

LLA : 
1300304140 34500.00 

CT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001393078 
FY 12 RDDA; TPS: AB12.1.8.l.l.22-TM; G83 TELEMETRY CORE; TASK/SUBTASK: 02004/00076; 
WBS: 1.2.5.7.5.1; CERS TASK/SUBTASK 2010/99J09 

410030 
LLA : 

1300304202 10000.00 

CU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001393375 
FY 12 RDDA; TPS: AD12.1.2.2.5.05-AS - SM-3 ELK IA/IB AA; SAFETY SOW; TASK/SUBTASK: 
02003/00006; CERS TASK/SUBTASK: 02003/09917; WES:DR-024404; WAW:002213 

410031 
LLA : 

1300304206 25930.00 

CV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001393380 
FY 12 RDDA; TPS: AD12.1.2.2.3.07-HW - SM-3 IE H/W INTEGRATION; TASK/SUBTASK: 
02003/00015; CERS TASK/SUBTASK: 02003/99011; WBS#: DR-024404; WAW: 002213 

410032 
LLA : 

1300296334 2400.00 

CL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001342762 
FY 12 RDDA; TPS: AM12.1.3.2.l.l.12-9E-SS; TASK/SUBTASK: 02002/05211; G72 - 5.0 9E 
SYSTEM SAFETY; WBS#: 1.2.1.3.3.10.1 

412002 
LLA : 

1300296022 6500.00 

BU 97-11X8242 2862 000 74622 0 065916 2D PJAH44 116780080LWA 
Standard Number: N0002412RX00782-AA 
FMS: JA-P-LWA; TPS: JE5-05; TASK/SUBTASK: 2010/J5009; G72 - SAFETY CSE JBl.5; WBS: 
1.2.5.7.5.l; CERS TASK/SUBTASK 2010/99J09 

610008 
LLA : 

1300268003 15000.00 

BG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001181274 
FY 12 RDDA; TPS: AE12.l.8.l.l.22-TM; G83 TELEMETRY CORE; TASK/SUBTASK:02004/00076; 
CERS: 02004/00007; WBS#: 1.2.13.1.7.1; WAW: 002363 

610010 
LLA : 

1300296760 2500.00 

CM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001344997 
FY 12 RDDA; TPS: AD12.l.2.2.3.07-SQ - SOFTWARE QUALITY ENGINEERING; HQ0006210251; 
TASK/SUBTASK: 02003/00002; CERS TASK/SUBTASK:02003/09914; WBS:DR-024404; WAW:002213 
3 

610011 
LLA : 

1300302708 6500.00 

CN 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001383579 
FY 12 RDDA; TPS: AA12.l.6.2.03 - SE FSURD; Task/Subtask: 02018/AA182; Subtask 
Title; W25 - AA FSURD DEVELOPMENT; WBS: 1.2.16.1.13.4; CERS TASK/SUBTASK: 
02018/99FSU; WAW: 002367 

610012 
LLA : 

1300302859 5000.00 

CP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001383746 
FY 12 RDDA; TPS: AD12.1.2.2.3.07-HW - SM-3 IB H/W INTEGRATION; TASK/SUBTASK: 
02003/00015; CERS TASK/SUBTASK: 02003/99011; WES#: DR-024404 

610013 
LLA : 

1300303657 2388.00 

CS 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001388943 
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FY 12 RDDA; TPS: D12.1.1.1.01-PM; C.2.1 Aegis BMD Program Office Support; 
Task/Subtask: 02005/20701; Subtask Title; was - PROGRAM MANAGEMENT; WBS: 
1.2.9.1.1.1; CERS TASK/SUBTASK: 02005/99001; WAW: 005055 

610014 
LLA : 

1300304206 5000.00 

CV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001393380 
FY 12 RODA; TPS: AD12.l.2.2.3.07-HW - SM-3 IB H/W INTEGRATION; TASK/SUBTASK: 
02003/00015; CERS TASK/SUBTASK: 02003/99011; WBS#: DR-024404; WAW: 002213 

MOD 21 Funding 441467.00 
Cumulative Funding 4969796.00 

MOD 22 

400041 
LLA : 

1300268003-00001 (83000.00) 

BG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001181274 
FY12 RDDA, TPS: AB12.l.8.l.l.22-TM; TASK/SUBTASK:02004/00076; CERS: 02004/00007; 
WBS#: 1.2.13.1.7.1; WAW: 002363 

410018 
LLA : 

1300268003 83000.00 

BG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001181274 
FY 12 RODA; TPS: AB12.l.8.l.l.22-TM; G83 TELEMETRY CORE; TASK/SUBTASK:02004/00076; 
CERS: 02004/00007; WBS#: 1.2.13.1.7.l; WAW: 002363; 

410033 
LLA : 

1300304908 48981.00 

CW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001400614 
FY12 RDDA; PR#: 1300304908; TPS: AD12.l.2.2.3.07-SQ - SOFTWARE QUALITY ENGINEERING; 
TASK/SUBTASK:02003/00002; CERS TASK/SUBTASK:02003/09914; 
WBS:DR-024404; WAW:002213 3 

410034 
LLA : 

1300304910 6000.00 

ex 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001400844 
FY12 RDDA; PR#: 1300304910-00001; TPS: AD12.l.2.2.3.07-MS - SM-3 BLK IB MISSILE 
SYSTEM SAFETY; TASK/SUBTASK: 02003/00012; CERS TASK/SUBTASK: 02003/99010; WBS: 
DR-024404; WAW:002213 3 

MOD 22 Funding 54981.00 
Cumulative Funding 5024777.00 

MOD 23 

400043 
LLA : 

1300273454-00001 800.00 

BJ 9720400 2520 128 M2520 4 060389 lC 00255Y MD2P127AOP01 17220000 S12109 MD2P127AOP01 
17 
Standard Number: MD2Pl27AOP0117 
FY12 RODA; TASK/SUBTASK - 02013/99023, WBS# 1.2.11.13.1; WAW 09233; CERS 
TASK/SUBTASK - 02013/99025; CERTS WES# 1.2.11.13.99; WORK AREA: NAV260127019 - ABMD 
SBT. PROGRAM - WBM. 

400044 
LLA : 

1300273525-00001 1400.00 

BK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001218888 
Standard Number: HQ0006210202 
FY12 RDDA; TPS: AA12.1.6.2.03; - SE SYS ENG; TASK/SUBTASK: 020218/AA224 

400051 
LLA : 

1300311885 1300.00 

DA 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001466620 
FY12 RDDA; PR#: 1300311885; IBPES Identifier: 0059969962; TPS: D12.l.l.1.0l-PM; 
WAW#: 005055 

410035 
LLA : 

1300310820 20000.00 

CY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001457323 
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FY12 RDDA; PR#: 1300310820; IBPES Identifier: 0059854481; TPS: AA 12.1.6.2.03-AA 
ENG; WAW#: 002367 

410036 
LLA : 

1300311881 6000.00 

CZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001466415 
FY12 RDDA; PR#: 1300311881; IBPES Identifier: 0060089381; TFS: Dl2.l.l.1.01-PM 

600014 
LLA : 

1300273454-00002 (800. 00) 

BJ 9720400 2520 12B M2520 4 060389 lC 00255Y MD2Pl27AOP01 17220000 812109 MD2P127AOP01 
17 
Standard Number: MD2P127AOP0117 
FY12 RDDA; TASK/SUBTASK - 02013/99023, WBS# 1.2.11.13.1; WAW 09233; CERS 
TASK/SUBTASK - 02013/99025; CERTS WES# 1.2.11.13.99; WORK AREA: NAV260127019 - ABMD 
SBT. PROGRAM - WBM. 

600015 
LLA : 

1300273525-00002 (1400.00) 

BK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001218888 
Standard Number: HQ0006210202 
FY12 RDDA; TPS: AA12.1.6.2.03; - SE SYS ENG; TASK/SUBTASK: 020218/AA224 

600016 
LLA : 

1300311885 6400.00 

DA 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001466620 
FY12 RDDA; PR#: 1300311885; IBPES Identifier: 0059969962; TPS: D12.1.1.1.01-PM; 
WAW#: 005055 

MOD 23 Funding 33700.00 
Cumulative Funding 5058477.00 

MOD 24 

410035 
LLA : 

1300310820 (20000. 00) 

CY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001457323 
FY12 RDDA; PR#: 1300310820; IBPES Identifier: 0059854481; TPS: AA 12.1.6.2.03-AA 
ENG; WAW#: 002367 

410037 
LLA : 

1300317841 103000.00 

DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
FY13 RDDA; PR#1300317841-00001; IBPES Identifier: 0061446461; TPS: AA.13.029 TEST & 
EVALUATION SUPPORT ($6,000.00 LABOR); (TASK/SUBTASK)02018/08158; CERS TASK/SUBTASK) 
02018/99011; TPS: AA.13.029 ILS TECH SUP - SYS SUP ASSESS ($35,000.00 LABOR); 
(TASK/SUBTASK) 02018/08910; (CERS TASK/SUBTASK) 02018/99033; TPS: AA.13.029 FLIGHT 
SAFETY LABOR ($62,000.00 LABOR); (TASK/SUBTASK) 02018/08160; {CERS TASK/SUBTASK) 
02018/99013; Work Element: MISSILE SYSTEM ENGINEERING; WAW: 002367 

610015 
LLA : 

1300317841 15000.00 

DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
FY13 RDDA; PR#1300317841-00001; IBPES Identifier: 0061446461; TPS: AA.13.029 TEST & 
EVALUATION SUPPORT ($1,400 ODC); (TASK/SUBTASK)02018/08158; CERS TASK/SUBTASK) 
02018/99011; TPS: AA.13.029 FLIGHT SAFETY LABOR {$13,600 ODC); (TASK/SUBTASK) 
02018/08160; (CERS TASK/SUBTASK) 02018/99013; Work Element: MISSILE SYSTEM 
ENGINEERING; WAW: 002367 

MOD 24 Funding 98000.00 
Cumulative Funding 5156477.00 

MOD 25 

410038 
LLA : 

1300321594 778000.00 

DC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
FY13 RDDA; PR#: 1300321594-00001; TPS=D.13.002-PM, Contract/Element=3 - PD/PROGRAM 
OFFICE SUPPORT, Amount=180,000.00; Task=02005, Subtask=08200, TPS=D.13.002-FM, 
Contract/Element=3 - PD/PROGRAM OFFICE SUPPORT, Amount=35,000.00; Task=02005, 
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Subtask=08510, TPS=D.13.002-TD, Contract/Element=3 - PD/PROGRAM OFFICE SUPPORT, 
Amount=70,000.00; Task=02005, Subtask=08520, TPS=D.13.002-SA, Contract/Element=3 
PD/PROGRAM OFFICE SUPPORT, Amount=575,000.00; WAW: 005055 

410039 

LLA : 
1300321847 314500.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001531317 
FY13 RDDA; PR#: 1300321847-00001; Incremental funding for: NSWC DAHLGREN FOR SM-3 
BLK IIA EFFORTS. SOW: AC_l3 811. G25-SCD BLK !IA TECH SUPPORT - $200,000.00 LABOR, 
$20,000.00 ODC; G25-SCD ELK IIA REQUIREMENTS - $114,500.00 LABOR; TPS: 
AC.13.811-REQ, TASK/SUBTASK: 02006/CSOl? $114,500.00; TFS: AC.13.811-ENG, 
TASK/SUBTASK: 02006/CSOlB $220,000.00; Work Element: 1 - MISSLE SYSTEMS 
ENGINEERING; WAW: 0021922 

610016 
LLA : 

1300321594 82000.00 

DC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
FY13 RODA; PR#: 1300321594-00001; Subtask=08100, TPS=D.13.002-PM, 
Contract/Element=3 - PD/PROGRAM OFFICE SUPPORT, Amount=180,000.00; Task=02005, 
Subtask=08200, TPS=D.13.002-FM, Contract/Element=3 - PD/PROGRAM OFFICE SUPPORT, 
Amount=35,000.00; Task=02005, Subtask=08510, TPS=D.13.002-TD, Contract/Element=3 
PD/PROGRAM OFFICE SUPPORT, Amount=70,000.00; Task=02005, Subtask=08520, 
TPS=D.13.002-SA, Contract/Element=3 - PD/PROGRAM OFFICE SUPPORT, Amount=575,000.00; 
WA 

610017 
LLA : 

1300321847 20000.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001531317 
FY13 RODA; PR#: 1300321847-00001; Incremental funding for: NSWC DAHLGREN FOR SM-3 
BLK IIA EFFORTS. SOW: AC_13 811. G25-SCD BLK IIA TECH SUPPORT - $200,000.00 LABOR, 
$20,000.00 ODC; G25-SCD BLK !IA REQUIREMENTS - $114,500.00 LABOR; TPS: 
AC.13.811-REQ, TASK/SUBTASK: 02006/CS017 $114,500.00; TPS: AC.13.811-ENG, 
TASK/SUBTASK: 02006/CS018 $220,000.00; Work Element: 1 - MISSLE SYSTEMS 
ENGINEERING; WAW: 0021922 

MOD 25 Funding 1194500.00 
Cumulative Funding 6350977.00 

MOD 26 

410040 
LLA : 

1300317841 123188.00 

DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
FY13 RODA; PR#: 1300317841-00002; TPS: AA.13.029-AA ENGINEERING, TASK/SUBTASK: 
02018/08158, TEST&EVALUATION SUPPORT, ($5,825.00 LABOR); TPS: AA.13.029-AA INT LOG 
TECH SV, TASK/SUBTASK: 02018/08910, ($60,625.00 LABOR); TPS: AA.13.029-FLIGHT 
SAFETY REQ, TASK/SUBTASK: 02018/08160, FLIGHT SAFETY, ($56,738.00 LABOR); WAW: 
002367 

410041 
LLA : 

1300323460 115742.00 

DE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001540237 
FY13 RODA; PR#: 1300323460-00001; TPS: AD.13.241-SQ, TASK/SUBTASK: 02003/00009, BLK 
IB SOFTWARE QUAL ENG ($111,742.00 LABOR) TPS: AD.13.241-RE, TASK/SUBTASK: 
02003/00002, BLK IB REQ ENGINEERING ($4,000.00 LABOR); WAW: 002213 

410042 
LLA : 

1300323514 10000.00 

DF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001540353 
FY13 RODA; PR# 1300323514-00001; Incremental funding for: AEGIS BMD AA MISSILE 
SAFETY C/0, C. 2.2 SYSTEMS ENGINEERING SUPPORT; TPS: AD12.1.2.2.5.05; TASK/SUBTASK: 
02003/C0017; Work Element: 4-SAFETY PROG OFFICE SUPPORT; WAW: 002213 

410043 
LLA : 

1300323744 46274.00 

DG 9730400 2520 13B M2520 4 060389 lC 00255Y MD3P127AOP01 16320000 012109 
Standard Number: MD3P127AOP0116 
FY13 RODA; PR#: 1300323744-00001; Funding DOC: MD3Pl27AOP0116; TPS: NAV260137019, 
TASK/SUBTASK: 02013/00006, WORK ELEMENT: 1 MISSILE SYSTEM ENGINEERING, ($46.274.00 
LABOR); WAW: 009233 
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DH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001545088 
FY13 RDDA; PR#: 1300324404-00001; Incremental funding for: T&E CORE TELEMETRY 
SUPPORT 
TPS: 84,AM.13.403-TLM, TASK/SUBTASK: 02004/00005 Work Element: 2 MISSION TEST AND 
EVALUATION; ($252,480.00 LABOR); WAW: 002363 

610018 
LLA : 

1300317841 5465.00 

DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
FY13 RDDA; PR#: 1300317841-00002; TPS: AA.13.029-AA ENGINEERING, TASK/SUBTASK: 
02018/08158, TEST&EVALUATION SUPPORT, ($1,100.00 ODC}; TFS: AA.13.029-FLIGHT SAFETY 
REQ, TASK/SUBTASK: 02018/08160, FLIGHT SAFETY, ($4,365.00 ODC); WAW: 002367 

610019 
LLA : 

1300323460 19000.00 

DE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001540237 
FY13 RDDA; PR#: 1300323460-00001; TFS: AD.13.241-SQ, TASK/SUBTASK: 02003/00009, BLK 
IB SOFTWARE QUAL ENG ($15,000.00 ODC} TFS: AD.13.241-RE, TASK/SUBTASK: 02003/00002, 
BLK IB REQ ENGINEERING ($4,000.00 ODC); WAW: 002213 

610020 
LLA : 

1300323744 20000.00 

DG 9730400 2520 138 M2520 4 060389 lC 00255Y MD3P127AOP01 16320000 012109 
Standard Number: MD3P127AOP0116 
FY13 RDDA; PR#: 1300323744-00001; Funding DOC: MD3P127AOP0116; TFS: NAV260137019, 
TASK/SUBTASK: 02013/00006, WORK ELEMENT: 1 MISSILE SYSTEM ENGINEERING, ($20,000.00 
ODC) ; WAW: 009233 

610021 
LLA : 

1300324404 30000.00 

DH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001545088 
FY13 RDDA; PR#: 1300324404-00001; Incremental funding for: T&E CORE TELEMETRY 
SUPPORT 
TPS: B4.AM.13.403-TLM, TASK/SUBTASK: 02004/00005 Work Element: 2 MISSION TEST AND 
EVALUATION; ($30,000.00 ODC); WAW: 002363 

MOD 26 Funding 622149.00 
Cumulative Funding 6973126.00 

MOD 27 Funding 0.00 
Cumulative Funding 6973126.00 

MOD 28 

412003 
LLA : 

1300327575 70000.00 

BU 97-11X8242 2862 000 74622 0 065916 2D PJAH44 116780080LWA 
Standard Number: N0002412WX07682-AA 
PR# 1300327575-00001; Funding Document: N0002412WX07682-AA; TPS: JB5-07, 
TASK/SUBTASK: 02010/J5012 
FMS CASE# JA-P-LWA; Work Element: 3 - PD/PROGRAM OFFICE SUPPORT; WAW: 006653 

MOD 28 Funding 70000.00 
Cumulative Funding 7043126.00 

MOD 29 

410045 
LLA : 

1300317841 10000.00 

DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
MOD 29 Labor Funding for Aegis Ashore Support/VLS Safety 
Exp. Date: 09/30/2014 
PR# 1300317841-00003 

410046 
LLA : 

1300335956 10000.00 

DJ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001624145 
MOD 29 Labor Funding for G72-5.l MA&S Combat System Safety. 
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DK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001651439 
MOD 29 Labor Funding for G71 - SCD BLKIIA Safety. Exp. Date: 09/30/2014 
PR# 1300339844 

410048 
LLA : 

1300321594 260000.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
MOD 29 Labor Funding Labor Mgmt and Sr. Advisory Support EXP Date: 09/30/2014 
PR# 1300321594-00002 

412004 
LLA : 

1300339596 10000.00 

DL 9711X8242 2862 000 74622 0 065916 2D PJAH44 223380040FJW 
MOD 29 FMS Labor funding FMS CASE# JA-P-FJW G72-System Safety CSE_JBl.5 EXP. Date: 
09/30/2013 
PR# 1300339596-00001 

610022 
LLA : 

1300321594 10000.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
MOD 29 ODC Funding for Sr. Advisory Support EXP. DATE: 0930/2014 
PR# 1300321594-00002 

MOD 29 Funding 312000.00 
Cumulative Funding 7355126.00 

MOD 30 

410049 
LLA : 

1300336543 232000.00 

DM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001627077 
Standard Number: HQ0006322340/AA 
MOD 30 Labor Funding for AEGIS BMD Eng. & Test Event Support DOC.# HQ0006322340/AA 
EXP. Date: 09/30/2014 
PR# 1300336543-00001 

410050 
LLA : 

1300321847 200000.00 

DC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001531317 
Standard Number: HQ0006320412/AA 
MOD 30 Labor funding for SM-3 ELK llA SOW: AC_l3 811. DOC.# HQ0006320412/AA 
EXP Date: 09/30/2014 
PR# 1300321847-00003 

610023 
LLA : 

1300336543 18000.00 

DM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001627077 
Standard Number: HQ0006322340/AA 
MOD 30 ODC Funding for AEGIS BMD Eng. and Test Event Support. EXP Date: 09/30/2014 
Doc.# HQ0006322340/AA PR# 1300336543-00001 

MOD 30 Funding 450000.00 
Cumulative Funding 7805126.00 

MOD 31 

410051 
LLA : 

1300317841 30000.00 

DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
Standard Number: HQ0006320148/AA 
Mod 31 Labor funding for ABMD Aegis Ashore. WCD: 10/31/2013 EXP Date: 09/30/2014 
TPS~AA13.029 Flight Safety Req. PR# 1300317841-00004 

410052 
LLA : 

1300317841 26000.00 
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DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
Standard Number: HQ0006320148/AA 
MOD 31 Labor funding for ABMD Aegis Ashore. WCD: 10/31/2013, EXP Date: 09/30/2014 
TPS=AA 13.029-AA INT LOG TECH SV. PR# 1300317841-00005 

410053 
LLA : 

1300321594 73000.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
Standard Number: HQ0006320403/AA 
MOD 31 Labor funding for ABMD 
WCD: 10/31/2013, EXP Date: 09/30/2013 TPS: D.13.002-PM/D.13.002-FM 
PR# 1300321594-00003 

410054 
LLA : 

1300352096 10000.00 

DG 9730400 2520 13B M2520 4 060389 lC 00255Y MD3P127AOP01 16320000 012109 
Standard Number: MD3P127AOP0116/AA 
MOD 31 Labor funding for G25 Sftware Eng/ABMD - AX SBT TPS=NAV260137019 Missle 
System Eng. WCD: 09/30/2013 EXP Date: 09/30/2014 PR# 1300352096-00001 

410055 
LLA : 

1300355362 10000.00 

DN 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001762243 
Standard Number: HQ0006320201/AA 
MOD 31 Labor Funding for ABMD Eng. and Test Event support SOW AM-13-403 
WCD: 10/31/2013, EXP Date: 09/30/2014 
PR# 1300355362-00001 

420001 
LLA : 

1300317841 152381.00 

DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
Standard Number: HQ0006320148/AA 
MOD 31 Labor funding for ABMD Aegis Ashore. WCD: 10/31/2013, EXP Date: 09/30/2014 
PR# 1300317841-00006 

420002 
LLA : 

1300321594 25171.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
Standard Number: HQ0006320403/AA 
Mod 31 Labor funding for ABMD. WCD: 10/31/2014, EXP Date: 09/30/2013 TPS: 
D.13.002-FM 
PR# 1300321594-00004 

420003 
LLA : 

1300321847 113397.00 

DC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001531317 
Standard Number: HQ0006320412/AA 
MOD 31 Labor Funding for SM-3 ELK IIA efforts SOW AC_l3_811. WCD: 10/22/2013, EXP 
Date: 09/30/2014 
PR# 1300321847-00004 

420004 
LLA : 

1300323744 8500.00 

DG 9730400 2520 138 M2520 4 060389 lC 00255Y MD3Pl27AOP01 16320000 012109 
Standard Number: MD3Pl27AOP0116/AA 
MOD 31 Labor funding for AEGIS BMD Missile Syetem Eng. WCD: 09/30/2013, EXP Date: 
09/30/2014 
PR# 1300323744-00002 

420005 
LLA : 

1300324404 96000.00 

DH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001545088 
Standard Number: HQ0006320201/AA 
Mod 31 Labor funding for ABMD Eng. and Test Event S'Uf)port. SOW AM-13-403 
WCD: 10/31/2013, EXP Date: 09/30/2014 TPS~B4.AM. 13.403 G25 T&E Core Telemetry 
PR# 1300324404-00002 

420006 
LLA : 

1300359090 20000.00 

DP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001787440 
Standard Number: HQ0006320571/AA 
MOD 31 Labor funding for ABMD Eng. and Test Event Support. SOW AM3-403. 
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DL 9711X8242 2862 000 74622 0 065916 2D PJAH44 223380040FJW 
MOD 31 FMS LABOR FUNDING FOR TPS=JBS-05 G72 SYSTEM SAFETY CSE-JBl.5-JBS-05 
WCD: 09/30/2013, EXP Date: 09/30/2099 
PR# 1300339596-00002 

610024 
LLA : 

1300355362 8000.00 

DN 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001762243 
Standard Number: HQ0006320201/AA 
MOD 31 ODC funding for ABMD Eng. and Test Event Support. SOW AM-13-403. WCD: 
10/31/2013, EXP Date: 09/30/2013 
PR# 1300355362-00001 

620001 
LLA : 

1300324404 13500.00 

DH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001545088 
Standard Number: HQ0006320201/AA 
MOD 31 ODC funding for ABMD Eng. and Test Event support. SOW AM-13-403 
WCD: 10/31/2013, EXP Date: 09/30/2014 TPS=B4.AM. 13.403 G25 T&E Core Telemetry. PR# 
1300324404-00002 

MOD 31 Funding 595949.00 
Cumulative Funding 8401075.00 

MOD 32 

420007 
LLA : 

1300366639 18500.00 

DS 9730400 2520 13B M2520 4 060389 lC 00255Y MD3Pl27AOP01 16320000 012109 
Standard Number: MD3Pl27AOP0116-AA 
MOD 32 Labor funding for Missle System Engineering TPS-NAV260137019 WE# 1 
WCD: 09/30/2013 FED: 09/30/2014 
PR# 1300366639-00001 

420008 
LLA : 

1300321594 365500.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
Standard Number: HQ0006320403-AA 
MOD 32 Labor funding for Program Mgt. support. WCD: 10/31/2013, FED: 09/30/2014 PR# 
1300321594-00005 

420009 
LLA : 

1300321594 125090.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
Standard Number: HQ0006320403-AA 
MOD 32 Labor Funding for Program Mgt. Support WCD: 10/31/2013, FED: 09/30/2014 PR# 
1300321594-00006 

420010 
LLA : 

1300366673 165000.00 

DT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001828857 
Standard Number: HQ0006326633-AA 
MOD 32 Labor Funding for AEGIS BMD Eng. & Test Event support WE# 2 
TPS:-B4.AD.13.544 WCD: 06/14/2014, 
FED: 09/30/2014 PR# 1300366673-00001 

420011 
LLA : 

1300323460 16000.00 

DU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001540237 
Standard Number: HQ0006320160-AA 
MOD 32 Labor funding for AEGIS BMD SM-3 Blk IX & Aegis Ashore Missile Development 
TPS AD.13.241 WCD: 10/31/2013, FED: 09/30/2014 
PR# 1300323460-00002 

420012 
LLA : 

1300323460 39868.00 
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DU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001540237 
Standard Number: HQ0006320160-AA 
MOD 32 Labor funding for AEGIS BMD SM-3 Blk IX & Aegis Ashore Missile Development 
WE# 1 TPS-AD.13.241-SQ WCD: 10/31/2013, FED: 09/30/2014 
PR# 1300323460-00003 

422002 
LLA : 

1300356930 25000.00 

DQ 97-11X8242 2862 000 74622 0 065916 2D PJAH44 115980020FNC 
MOD 32 FMS CASE# JA-P-FNC Japan WE# 3 PD/Program Pffoce Support TPS# JBS-07 
WCD: 09/30/2099, FED: 09/30/2013 
PR# 1300356930-00001 

422003 
LLA : 

1300371198 35000.00 

DR 97-11X8242 2862 000 74622 0 065916 20 PJAS44 312680210LYJ 
MOD 32 FMS Case # JA-P-LYN Japan Safety/PD Program Office Support 
TPS:J6-05/J6-07 WCD: 09/30/2013, FED 09/30/2099 

PR# 1300371198-00001 

620002 
LLA : 

1300321594 46500.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
Standard Number: HQ0006320403-AA 
MOD 32 ODC Funding for Program Mgt. support WCD: 10/31/2013, RED: 09/30/2014 PR# 
1300321594-00005 

620003 
LLA : 

1300366673 20000.00 

DT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001828857 
Standard Number: HQ0006326633-AA 
MOD 32 ODC Funding for AEGIS BMD Eng. & Test Event support TPS-B4.AD.13.544 WE# 2 
WCD: 06/14/2014, FED: 09/30/2014 
PR$ 1300366673-00001 

MOD 32 Funding 856458.00 
Cumulative Funding 9257533.00 

MOD 33 

420013 
LLA : 

1300373960 23000.00 

DV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001874178 
PR: 1300373960-00001 
FED: 9/30/14 
WCD: 9/30/13 
RDT&E 

620004 
LLA : 

1300373960 2000.00 

DV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001874178 
PR: 1300373960-00001 
FED: 9/30/14 
WCD: 9/30/13 
RDT&E 

MOD 33 Funding 25000.00 
Cumulative Funding 9282533.00 

MOD 34 

410054 
LLA : 

1300352096 (3913. 00) 

DG 9730400 2520 13B M2520 4 060389 lC 00255Y MD3P127AOP01 16320000 012109 
Standard Number: MD3P127AOP0116/AA 
MOD 31 Labor funding for G25 Sftware Eng/ABMD - AX SBT TPS=NAV260137019 Missle 
System Eng. WCD: 09/30/2013 EXP Date: 09/30/2014 PR# 1300352096-00001 

412004 
LLA : 

1300339596 (10000. 00) 
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DL 9711X8242 2862 000 74622 0 065916 2D PJAH44 223380040FJW 
MOD 29 FMS Labor funding FMS CASE# JA-P-FJW G72-System Safety CSE_JBl.5 EXP. Date: 
09/30/2013 
PR# 1300339596-00001 

420004 
LLA : 

1300323744 3913.00 

DG 9730400 2520 13B M2520 4 060389 lC 00255Y MD3Pl27AOP01 16320000 012109 
Standard Number: MD3P127AOP0116/AA 
MOD 31 Labor funding for AEGIS BMD Missile Syetem Eng. WCD: 09/30/2013, EXP Date: 
09/30/2014 
PR# 1300323744-00002 

422001 
LLA : 

1300339596 10000.00 

DL 9711X8242 2862 000 74622 0 065916 2D PJAH44 223380040FJW 
MOD 31 FMS LABOR FUNDING FOR TPS=JBS-05 G72 SYSTEM SAFETY CSE-JBl.5-JBS-05 
WCD: 09/30/2013, EXP Date: 09/30/2099 
PR# 1300339596-00002 

MOD 34 Funding 0.00 
Cumulative Funding 9282533.00 

MOD 35 

420014 
LLA : 

1300375923 170000.00 

DW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001886246 
MOD 35 Labor Funding for WE #3 Financial Mgt. ($7,000.00), Tech. Director Support 
($28,000.00) and Sr. Advisory Support ($135,000.00). 
EXP Date: 09/30/2014, WCD: 10/31/2013. 
PR# 1300375923-00001 

420015 
LLA : 

1300378035 123973.00 

DX 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001906154 
MOD 35 Labor Funding for WE #3 PD/Program Office Support. 

EXP Date: 09/30/2014, WCD 10/31/2013 
PR# 1300378035-00001 

420016 
LLA : 

1300321594 42000.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
MOD 35 Labor Funding for WE #3 PD/Program Office Support. 
EXP Date: 09/30/2014, WCD: 10/31/2013 
PR# 1300321594-00007 

420017 
LLA : 

1300383222 37068.00 

DY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001964735 
MOD 35 Labor Funding for WE #3 PD/Program Office Support. 
EXP Date: 09/30/2014, WCD: 10/31/2013. PR# 1300383222-00001 

420018 
LLA : 

1300383223 112932.00 

DZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001964855 
MOD 35 Labor Funding for WE #3 PD/Program Office Support. EXP Date: 09/30/2014, 
WCD: 10/31/2013 
PR# 1300383223-00001 

420019 
LLA : 

1300366639 41323. 00 

DG 9730400 2520 13B M2520 4 060389 lC 00255Y MD3P127AOP01 16320000 012109 
MOD 35 Labor Funding for WE #1 Missle System Engineering. EXP Date: 09/30/2014, 
WCD: 10/31/2013 PR# 1300366639-00002 

420020 
LLA : 

1300378021 18569.00 

EA 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001905439 
MOD 35 Labor Funding for WE #3 PD/Program Office support. EXP Date: 09/30/2014, 
WCD: 10/31/2013 PR# 1300378021-00001 
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EB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001908713 
MOD 35 Labor Funding for WE #4 BLK/lA/lB/AA Missile System Safety - Safety Program 
Office support. EXP Date: 09/30/2014, WCD: 10/31/2013 PR# 1300378391-00001 

420022 
LLA : 

1300317841 10000.00 

DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
MOD 35 Labor Funding for Aegis Ashore Eng. Tech. Support. 
EXP Date: 09/30/2014, WCD: 10/31/2013 
PR# 1300317841-00007 

420023 
LLA : 

1300323460 20000.00 

DU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001540237 
MOD 35 Labor Funding for WE #1 Missle System Eng. EXP Date: 09/30/2014, wen: 
10/31/2013 PR# 1300323460-00005 

420024 
LLA : 

1300323460 9999.00 

DU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001540237 
MOD 35 ODC Funding for WE #1 Missle System Eng. EXP Date: 09/30/2014, WCD: 
10/31/2013 PR# 1300323460-00006 

420025 
LLA : 

1300321847 163500.00 

DC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001531317 
MOD 35 Labor funding for WE #1 for SCD BLKIIA Nissle System Eng (G25) $75,000. and 
WE #1 for Tech Support passthru Missle System Eng $88,500. 
EXP Date: 09/30/2014, WCD: 11/22/2013 
PR# 1300321847-00005 

420026 
LLA : 

1300321847 12000.00 

DC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001531317 
MOD 35 Labor Funding for WE #4 Safety Program Office Support. EXP Date: 09/30/2014, 
WCD: 10/22/2013. 
PR# 1300321847-00006 

420027 
LLA : 

1300288946 17551.00 

EC 97X4930 NHlE 255 77777 0 050120 2F 000000 A10001309639 
MOD 35 Labor Funding for WE #3 PD/Program Office Support. 
EXP Date: 09/30/2014, WCD: 10/31/2013. 
PR# 1300288946-00002 

420028 
LLA : 

1300366673 86500.00 

DT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001828857 
MOD 35 Labor Funding for WE #2 Mission Test and Evaluation. 
EXP Date: 09/30/2014, WCD 06/14/2014 
PR# 1300366673-00002 

420029 
LLA : 

1300378391 10000.00 

EB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001908713 
MOD 35 Labor Funding for WE #4 Safety Prog Office Support. 
EXP. Date: 09/30/2014, WCD: 10/31/2013 
PR# 1300378391-00002 

620005 
LLA : 

1300317841 10000.00 

DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
MOD 35 ODC Funding for Aegis Ashore Eng. Tech. Support. 
EXP Date: 09/30/2014, WCD 10/31/2013 
PR# 1300317841-00008 

620006 
LLA : 

1300323460 1.00 

DU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001540237 
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MOD 35 ODC Funding for WE #1 BLK 18 Missle System Eng. EXP Date: 09/30/2014, WCD: 
10/31/2013 
PR# 1300323460-00006 

620007 
LLA : 

1300321847 13500.00 

DC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001531317 
MOD 35 ODC funding for WE #1 for Tech Support passthru Missle System Eng. $13,500 
EXP Date: 09/30/2014, 
WCD: 10/22/2013 

PR1300321847-00005 

620008 
LLA : 

1300288946 1.00 

EC 97X4930 NHlE 255 77777 0 050120 2F 000000 A10001309639 
MOD 35 ODC for WE #3 PD/Program Office Support. EXP Date: 09/30/2014 
WCD: 10/31/2013 PR# 1300288946-00002 

620009 
LLA : 

1300366673 3500.00 

DT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001828857 
MOD 35 ODC Funding for WE #2 Mission Test and Evaluation. 
EXP Date: 09/30/2014, WCD: 06/14/2014 
PR# 1300366673-00002 

MOD 35 Funding 912417.00 
Cumulative Funding 10194950.00 

MOD 36 

410050 
LLA : 

1300321847 (40000. 00) 

DC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001531317 
Standard Number: HQ0006320412/AA 
MOD 30 Labor funding for SM-3 BLK llA SOW: AC_13 811. DOC.# HQ0006320412/AA 
EXP Date: 09/30/2014 
PR# 1300321847-00003 

420003 
LLA : 

1300321847 40000.00 

DC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001531317 
Standard Number: HQ0006320412/AA 
MOD 31 Labor Funding for SM-3 BLK IIA efforts SOW AC_13 811. WCD: 10/22/2013, EXP 
Date: 09/30/2014 
PR# 1300321847-00004 

MOD 36 Funding 0.00 
Cumulative Funding 10194950.00 

MOD 37 

410048 
LLA : 

1300321594 (84000. 00) 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
MOD 29 Labor Funding Labor Mgmt and Sr. Advisory Support EXP Date: 09/30/2014 
PR# 1300321594-00002 

410052 
LLA : 

1300317841 (949.00) 

DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
Standard Number: HQ0006320148/AA 
MOD 31 Labor funding for ABMD Aegis Ashore. WCD: 10/31/2013, EXP Date: 09/30/2014 
TPS=AA 13.029-AA INT LOG TECH SV. PR# 1300317841-00005 

410053 
LLA : 

1300321594 (17379.00) 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
Standard Number: HQ0006320403/AA 
MOD 31 Labor funding for ABMD 
WCD: 10/31/2013, EXP Date: 09/30/2013 TPS: D.13.002-PM/D.13.002-FM 
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DB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001507487 
Standard Number: HQ0006320148/AA 
MOD 31 Labor funding for ABMD Aegis Ashore. WCD: 10/31/2013, EXP Date: 09/30/2014 
PR# 1300317841-00006 

420008 
LLA : 

1300321594 101379.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
Standard Number: HQ0006320403-AA 
MOD 32 Labor funding for Program Mgt. support. WCD: 10/31/2013, FED: 09/30/2014 PR# 
1300321594-00005 

610022 
LLA : 

1300321594 (5303.00) 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
MOD 29 ODC Funding for Sr. Advisory Support EXP. DATE: 0930/2014 
PR# 1300321594-00002 

620002 
LLA : 

1300321594 5303.00 

DD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00001529830 
Standard Number: HQ0006320403-AA 
MOD 32 one Funding for Program Mgt. support WCD: 10/31/2013, RED: 09/30/2014 PR# 
1300321594-00005 

MOD 37 Funding 0.00 
Cumulative Funding 10194950.00 

MOD 38 

420030 
LLA : 

130039381500001 120000.00 

ED 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002052214 
Standard Number: HQ0006429792-AA 
PR # 1300393815 
FED 09/30/15 
wen 02/08/14 
RDTE 

G25 - T&E Core Telementry; AEGIS BMD Mission engineering and Test Event. 

420031 
LLA : 

130039462200001 267000.00 

EE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002056865 
Standard Number: HQ0006430631-AA 
PR # 1300394622 
FED/WCD 01/15/14 
RDTE 

Incremental for ABMD - D Prog Operations. 

420032 
LLA : 

130039468500001 23000.00 

EF 9740400 2520 148 M2520 4 060389 lC 00255Y MD4D27PAOP01 13420000 Sl2109 
Standard Number: PAOP0113-AA 
PR # 1300394685 
FED 09/30/15 
wen 09/30/14 
RDTE 

Incremental for ABMD - AX SET 

620010 
LLA : 

130039381500001 30000.00 

ED 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002052214 
PR # 1300393815 
FED 09/30/15 
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EE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002056865 
PR # 1300394622 
FED/WCD - 01/15/14 
RDTE 

Incremental for ABMD - D Prog Operations. 

MOD 38 Funding 520000.00 
Cumulative Funding 10714950.00 

MOD 39 

420033 
LLA : 

130039686400001 115000.00 

EG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002072131 
PR # 1300396864 
RDTE 
FED 09/30/2015 
WCD 02/08/2014 
ABMD - AC 5.1/SM-3 BLK IIA 

420034 
LLA : 

130039672100001 8000.00 

EH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002070956 
PR # 1300396721 
ROTE 
FED 09/30/2015 

wen 02/oa/2014 
ABMD - AC 5.1/SM-3 BLK IIA 

420035 
LLA : 

130039654300001 8000.00 

EJ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002069939 
PR # 1300396543 
RDTE 
FED 09/30/2015 
WCD 02/08/2014 
ABMD - AC 5.1/SM-3 BLK !IA 

420036 
LLA : 

130039629500001 199817.00 

EK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002068876 
PR # 1300396295 
RDTE 
FED/WCD - 01/15/2014 
ABMD - AC 5.l/SM-3 BLK IIA 

MOD 39 Funding 330817.00 
Cumulative Funding 11045767.00 

MOD 40 

420037 
LLA : 

130040136900001 202000.00 

EL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002108181 
PR # 1300401369 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - AC 5.1/SM-3 BLK !IA 
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EL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002108181 
PR # 1300401369 
FED 9/30/15 
WCD 10/31/14 

RDTE 

ABMD - AC 5.l/SM-3 BLK !IA 
SOW: AC_l3 811 

MOD 40 Funding 212000.00 
Cumulative Funding 11257767.00 

MOD 41 

420038 

LLA : 
130040851300001 25000.00 

EM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002167732 
PR # 1300408513 
FED 9/30/15 

WCD 10/31/14 
RDTE 
AEGIS BMD 5.0 FOR NSWCDD, was (LABOR). 

420039 

LLA : 
130040872500001 3600.00 

EN 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002170086 
PR # 1300408725 
FED 9/30/15 
WCD 10/31/14 
RDTE 
NSWCDD SOW AD.14.001 FOR B/L 4 SUPPORT SERVICES (LABOR) 

420040 
LLA : 

130040659000001 15000.00 

EP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002151802 
PR # 1300406590 
FED 9/30/15 
WCD 10/31/14 
RDTE 
AEGIS BMD SM-3 BLK IX & AEGIS ASHORE MISSILE DEVELOPMENT 

420041 
LLA : 

130040746400001 29170.00 

DR 97-11X8242 2862 000 74622 0 065916 2D PJAS44 312680210LYJ 
Standard Number: N0002413RX00658-AA 
PR # 1300407464 
FED 9/30/99 
WCD 9/30/14 
FMS-JAPLYJ 
ABMD - I INTERNATIONAL 

MOD 41 Funding 72770.00 
Cumulative Funding 11330537.00 

MOD 42 

420042 
LLA : 

130041785800001 11000.00 

ER 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002236776 
PR: 130041785800001 
FED: 09/30/15 
WCD: 10/31/14 
Program Mgmt Support 

420043 
LLA : 

130041785700001 17000.00 

ES 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002236730 
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PR:130041673300001 
FED: 09/30/15 
WCD: 10/31/14 
SOW AD.14.241 

420046 130041423300001 20000.00 
LLA ' 

AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 85ofll9 

A00002236528 

A00002227440 

EV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002206488 
PR:130041423300001 
FED: 09/30/15 
wen: 10/31/14 
Program Management Support 

420047 
LLA : 

130041371300001 53000.00 

EW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002203428 
PR:130041371300001 
FED:09/30/15 
WCD: 10/31/14 
SOW ADC_14 811 

420048 
LLA : 

130041423700001 114798.00 

EX 9740400 2520 X3S T08PF Y 1403FO FY 141571 GM251HQ01474 314220400040603882COO 044411 
Standard Number: HQ0147431422-AA 
PR:130041423700001 
FED: 9/30/15 
WCD: 10/31/14 
MIDCON SUPPORT FOR FTG-06B 

420049 
LLA : 

13 00414128 00 001 28827.00 

EY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002206209 
PR:130041412800001 
FED: 09/30/15 
WCD: 10/31/14 
Program Management Support 

420050 
LLA : 

13 0041310500001 165200.00 

EZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002198768 
PR:130041310500001 
FED: 09/30/15 
WCD: 10/31/14 
SOW AM-14-403 

420051 
LLA : 

130041106600001 390000.00 

FA 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002186683 
PR:130041106600001 
FED: 09/30/15 
WCD: 10/31/14 
SOW AM-14-403 

620013 
LLA : 

130041423300001 20000.00 
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EV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002206488 
PR:130041423300001 
FED: 09/30/15 
WCD: 10/31/14 
Program Management Support 

620014 
LLA : 

130041423700001 2000.00 

EX 9740400 2520 X3S TOSPF Y 1403FO FY 141571 GM251HQ01474 314220400040603882COO 044411 
Standard Number: HQ0147431422-AA 
PR:l30041423700001 
FED: 09/30/15 
WCD: 10/31/14 

MIDCON Support for FTG-06b 

620015 
LLA : 

130041310500001 15000.00 

EZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002198768 
PR:130041310500001 
FED: 09/30/15 

WCD: 10/31/14 
SOW AM-14-403 

620016 
LLA : 

130041106600001 10000.00 

FA 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002186683 
PR:l30041106600001 
FED: 09/30/15 
WCD: 10/31/14 
SOW AM-14-403 

MOD 42 Funding 893825.00 
Cumulative Funding 12224362.00 

MOD 43 Funding 0.00 
Cumulative Funding 12224362.00 

MOD 44 

700001 
LLA : 

130042891500001 148000.00 

FE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002317212 
PR: 130042891500001 
FED: 09/30/15 
WCD: 10/31/14 
1301 PURPOSE: FY14 FUNDING FOR NSWCDD PROGRAM MANAGEMENT SUPPORT OPTION YEAR 3 

700002 
LLA : 

130043107000001 32943.00 

FC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002328869 
PR: 130043107000001 
FED: 9/30/15 
WCD: 10/31/14 
1301 PURPOSE: FY14 FUNDS ARE ISSUED FOR ACTIVITIES RELATING TO AEGIS BMD SM-3 ELK 
IX & AEGIS ASHORE MISSILE DEVELOPMENT; SOW AD.14.241 

700003 
LLA : 

130043403400001 9500.00 

FE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002350796 
PR: 1300434034-00001 
FED: 09/30/15 
WCD: 10/31/14 
1301 PURPOSE: FUNDING IS INTENDED FOR CONTRACT LABOR. SOW F.14.002 

700004 
LLA : 

130042873300001 277625.00 

FD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002315656 
ABMD- D FROG OPERATIONS 

700005 
LLA : 

130043420900001 198500.00 



CONTRACT NO. 

NOOI 78-04-D-4085 
DELIVERY ORDER NO. 

0004 
AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 87of119 

FF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002352975 
PR: 130043420900001 
FED: 09/30/15 

WCD: 10/31/14 
SM-3 ELK IIA EFFORTS SOW: AC_l4 811 

700006 
LLA : 

130043421000001 3200.00 

FG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002353075 
PR:130043421000001 
FED: 09/30/15 

WCD: 10/31/14 
5.1 VLS ENG DEV AND MISSILE INTEGRATION SOW: AC.14.200 

700007 
LLA : 

130042941900001 30000.00 

EF 9740400 2520 14B M2520 4 060389 lC 00255Y MD4D27PAOP01 13420000 812109 
Standard Number: MD4D27PAOP0113 
PR:l30042941900001 
FED: 9/30/15 
WCD: 10/31/14 

ABMD 

900001 
LLA : 

AX SBT 

130042891500001 54000.00 

FB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002317212 
ABMD 

900002 
LLA : 

130043420900001 5000.00 

FF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002352975 
PR: 130043420900001 
FED: 09/30/15 
WCD: 10/30/14 
SM-3 ELK IIA EFFORTS SOW: AC_14 811 

MOD 44 Funding 758768.00 
Cumulative Funding 12983130.00 

MOD 45 

700008 
LLA : 

130043676300001 164601.00 

FH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002370766 
PR: 130043676300001 
FED: 09/30/2015 
WCD: 04/30/2015 
AEGIS BALLISTIC SOW AM-14-451 

700009 
LLA : 

130044278600001 14040.00 

FJ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002413979 
PR: 130044278600001 
FED: 9/30/2015 
WCD: 10/31/2014 
NSWC DAHGREN FOR SM-3 BLK SOW: AC_14 811 

700010 
LLA : 

130044278700001 10429.00 

FK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002414052 
PR: 130044278700001 
FED: 9/30/2015 
WCD: 10/31/2014 
NSWC DAHLGREN FOR BMD 5.1 EFFORTS 

700011 
LLA : 

130044041200001 10785.00 

FL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002397113 
PR: 130044041200001 
FED: 9/30/2015 
WCD: 10/31/2014 



CONTRACT NO. 
NOOl 78-04-D-4085 

AEGIS BMD SOW AD.14.241 

700012 
LLA : 

130044041300001 

DELIVERY ORDER NO. 

0004 

136813.00 

AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 88 ofll9 

FM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002397346 
PR: 130044041300001 
FED: 9/30/2015 
WCD: 10/31/2014 
NSWC DAHLGREN FOR SM-3 BLK IIA EFFORTS SOW: AC_l3 811 

700013 
LLA : 

130044041400001 5000.00 

FN 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002397347 
PR: 130044041400001 
FED: 09/30/2015 
WCD: 09/30/2015 

SOW NAV260147024 

700014 
LLA : 

130044041600001 35000.00 

EF 9740400 2520 148 M2520 4 060389 lC 00255Y MD4D27PAOP01 13420000 812109 
PR: 130044041600001 
FED: 9/30/2015 

WCD: 10/31/2014 
ABMD-AX SBT2 

700015 
LLA : 

130043721200001 4000.00 

FP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002374559 
PR: 130043721200001 
FED: 9/30/2015 
WCD: 10/31/2014 
AEGIS ASHORE ECS SOW AA-14-031 

700016 
LLA : 

130043769200001 1460.00 

FQ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002378612 
PR: 130043769200001 
FED: 9/30/2015 
WCD: 10/31/2014 
NSWCDD SOW AD.14.001 FOR B/L4 SUPPORT SERVICES 

700017 
LLA : 

130039462200002 1.00 

EE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002056865 
PR: 130039462200002 
FED: 9/30/2015 
WCD: 10/31/2014 
AB,D 

702001 
LLA : 

D PROG OPERATIONS 

130043383100001 29330.00 

BU 97-11X8242 2862 000 74622 0 065916 20 PJAH44 116780080LWA 
PR: 1300433831-0001 
FED: 9/30/2999 
WCD: 9/30/2014 
JA-P-LWA ACQUISITION SERVICE 

900003 
LLA : 

130043676300001 31000.00 

FH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002370766 
PR: 130043676300001 
FED: 9/30/2015 
WCD: 4/30/2015 
NSWC DAHLGREN FOR AEGIS BALLISTIC SOW AM-14-451 

900004 
LLA : 

130044041300001 5000.00 

FM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002397346 
PR: 130044041300001 
FED: 9/30/2015 
WCD: 10/31/2014 



CONTRACT NO. 
NOOl 78-04-D-4085 

DELIVERY ORDER NO. 

0004 

ABMD - AC 5.1/SM-3 BLK IIA 

900005 
LLA : 

130039462200002 1.00 

AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 89ofll9 

EE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002056865 
PR: 130039462200002 
FED: 9/30/2015 
WCD: 10/31/2014 
ABMD - PROG OPERATIONS 

MOD 45 Funding 447460.00 
Cumulative Funding 13430590.00 

MOD 46 

420031 
LLA : 

130039462200001 {115000. 00) 

EE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002056865 
Standard Number: HQ0006430631-AA 
PR # 1300394622 
FED/WCD 01/15/14 
ROTE 

Incremental for ABMD - D Frog Operations. 

700017 
LLA : 

130039462200002 115000.00 

EE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002056865 
PR: 130039462200002 
FED: 9/30/2015 
WCD: 10/31/2014 
AB,D 

700018 
LLA : 

D PROG OPERATIONS 

130044454500001 69000.00 

FR 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002424124 
PR # 1300444545-00001 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - AC 5.1/SM-3 BLK 
SOW: AC.14.811 

700019 
LLA : 

130044500500001 2100.00 

FS 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002427016 
PR # 1300445005-00001 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - AA AEGIS SHORE 
SOW AA-14-030 

700020 
LLA : 

130045031800001 14600.00 

FT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002466574 
PR # 1300450318-00001 
WCD 10/31/14 
FED 9/30/15 
RDTE 
ABMD - AX SBT 
SOW NAV260147023 

700021 
LLA : 

130045031700001 52200.00 

FU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002466572 
PR# 1300450317-00001 
WCD 10/31/14 
FED 9/30/15 
RDTE 
ABMD - AD 4.0.1/SM-3 



CONTRACT NO. 
NOOI 78-04-D-4085 

SOW AD.14.241 

700022 
LLA : 

130045050700001 

DELIVERY ORDER NO. 

0004 

13500.00 

AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 90of119 

FV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002466194 
PR # 1300450507-00001 
WCD 10/31/14 

FED 9/30/15 
RDTE 
ABMD - AM 5.0 
AM.14.102.16 (4,000) 
AM.14.102.15 (9,500) 

700023 
LLA : 

130044413700001 39977.00 

FW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002422761 
PR # 1300444137-00001 
FED 9/30/15 
WCD 10/31/14 

RDTE 
AEGIS BMD 5.0 
SOW AM-14-102 

700024 
LLA : 

130044413700002 40425.00 

FW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002422761 
PR # 1300444137-00002 
FED 9/30/15 
WCD 10/31/14 
RDTE 

AEGIS BMD 5.0 
SOW AM-14-102 

700025 
LLA : 

130044413100001 124518.00 

FX 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002421666 
PR # 1300444131-00001 
FED 9/30/15 
WCD 4/30/15 
RDTE 
ABMD - AM 5.0 
SOW AM-14-451 

700026 
LLA : 

130045125100001 246998.00 

FY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002472162 
PR # 1300451251-00001 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - D PROG OPERATIONS 
D.14.002-PM (132,000) 
D.14.002-FM (25,000) 

700027 
LLA : 

130044413300001 99250.00 

FZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002421670 
PR # 1300444133-00001 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - AM 5.0 
SOW AM-14-403 

700028 
LLA : 

130044413300002 108000.00 

FZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002421670 
PR # 1300444133-00002 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - AM 5.0 



CONTRACT NO. 
NOO 178-04-D-4085 

SOW AM-14-403 

702002 
LLA : 

130044989000001 

DELIVERY ORDER NO. 

0004 

16600.00 

AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 91 ofll9 

BU 97-11X8242 2862 000 74622 0 065916 2D PJAH44 116780080LWA 
PR # 1300449890-00001 
FED 9/30/2110 
WCD 01/03/2015 
FMS-JAP 
ABMD - I INTERNATIONAL 
SOW JBS-07 

702003 
LLA : 

130044759400001 4000.00 

GA 97-11X8242 2862 000 74622 0 065916 2D PJAS44 334080010LYJ 
PR # 1300447594-00001 
FED 9/30/2099 
WCD 9/30/2015 
FMS-JAP 
SOW SAFETY (IWS4) 

900008 
LLA : 

130044413300001 11000.00 

FZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002421670 
PR # 1300444133-00001 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - AM 5.0 
SOW AM-14-403 

900009 
LLA : 

130044413300002 2000.00 

FZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002421670 
PR # 1300444133-00002 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - AM 5.0 
SOW AM-14-403 

900010 
LLA : 

130044413100001 2500.00 

FX 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002421666 
PR # 1300444131-00001 
FED 9/30/15 
WCD 4/30/15 
RDTE 
ABMD - AM 5.0 
SOW AM-14-451 

900011 
LLA : 

130045125100001 57000.00 

FY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002472162 
PR # 1300451251-00001 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - D PROG OPERATIONS 
SOW D.14.002-SA 

MOD 46 Funding 903668.00 
Cumulative Funding 14334258.00 

MOD 47 

700025 
LLA : 

130044413100001 (44469.00) 

FX 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002421666 
PR # 1300444131-00001 
FED 9/30/15 



CONTRACT NO. 
NOOl 78-04-D-4085 

WCD 4/30/15 
RDTE 
ABMD - AM 5.0 
SOW AM-14-451 

700028 
LLA : 

130044413300002 

DELIVERY ORDER NO. 

0004 

(68000. 00) 

AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 92ofll9 

FZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002421670 
PR # 1300444133-00002 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - AM 5.0 
SOW AM-14-403 

700029 
LLA : 

130045816200001 40000.00 

GB 97X4930 NHlE 252 77777 0 050120 2F 000000 A00002546457 
PR # 1300458162-00001 
FED 09/30/2015 
WCD 10/31/2014 
RDTE 
BMD 
SM-3 BLK IIA EFFORTS; SOW: AC_l4 811 

MOD 47 Funding -72469.00 
Cumulative Funding 14261789.00 

MOD 48 

700030 
LLA : 

130046460300001 120000.00 

GC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002614905 
PR # 1300464603-00001 
FED 12/11/2014 
WCD 01/31/2015 
RDTE 
ABMD - GUIDED MISSILE 
SM-3 BLK IIA DEVELOPEMENT SUPPORT AG.15.811 MRP ID# 0004528 

700031 
LLA : 

130046304200001 10000.00 

GD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002600089 
PR # 1300463042-00001 
FED - 9/30/15 
WCD - 11/30/14 
RDTE 
AEGIS BMD MISSION ENGINEERING AND TEST EVENT SUPPORT 
SOW: AM-14-403 

700032 
LLA : 

130046460200001 132000.00 

GE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002614840 
PR # 1300464602-0000i 
FED - 12/11/14 
WCD - 01/31/15 
RDTE 
ABMD - GUIDED MISSILE 
SM-3 BLK !IA DEVELOPMENT SUPPORT AG.15.811 
MRP ID # 0004528 

900012 
LLA : 

130046460200001 5000.00 

GE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002614840 
PR # 1300464602-00001 
FED - 12/11/14 
WCD - 01/31/15 
RDTE 
ABMD - GUIDED MISSILE 
SM-3 BLK IIA DEVELOPEMNT SUPPORT AG.15.811 
MRP ID # 0004528 



CONTRACT NO. 
NOOl 78-04-D-4085 

DELIVERY ORDER NO. 

0004 

MOD 48 Funding 267000.00 
Cumulative Funding 14528789.00 

MOD 49 

700033 

LLA : 
130046668800002 65000.00 

AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 93 of119 

GF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002633232 
PR # 1300466688-00002 
FED - 12/11/14 

WCD - 01/31/15 
RDTE 

ABMD - D PROG OPERATIONS 

700034 
LLA : 

130046729500001 8000.00 

GG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002636044 
PR # 1300467295-00001 
FED - 12/11/14 
WCD - 01/31/15 
RDTE 
ABMD - WEAPONS SYSTEMS 
SOW AW-15-0195 MRP ID # 0005689 

700035 
LLA : 

130046734000001 21000.00 

GH 9750400 2520 lSB M2520 4 060389 lC 00255Y MDSD27PAOP01 22520000 812109 
Standard Number: MDSD27PAOP0122-AA 
PR # 130046734-000001 
FED/WCD - 12/11/14 
ROTE 
ABMD 
SOW NAV260157019 

700036 
LLA : 

130046729600001 22000.00 

GK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002636046 
PR # 1300467296-00001 
FED/WCD - 12/11/14 
RDTE 
ABMD - AX SBT 
SOW - NAV260157023 

700037 
LLA : 

130046722300001 10000.00 

GL 9750400 2520 XWS D68PF Y 15AA42 lA AFY151 671AB251HQOO 065404780400040604880 044411 
Standard Number: HQ0006540478-AA 
PR # 1300467223-00001 
FED - 12/11/14 
WCD - 01/31/15 
RDTE 
ABMD 

700038 
LLA : 

130046725300001 17000.00 

GM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002635483 
PR # 1300467253- 00001 
FED - 9/30/16 
WCD - 01/31/15 
RDTE 
ABMD - WEAPONS SYSTEMS 
SOW AW-15-0195 
MFR ID # 0005689 

700039 
LLA : 

130046850800001 40000.00 

GN 97X4930 NHlE 252 77777 0 050120 2F 000000 A00002644151 
PR # 1300468508-00001 
FED 9/30/16 
WCD 01/31/15 



CONTRACT NO. 
NOO 178-04-D-4085 

RDTE 
ABMD 
SOW AW-15-0195 

702004 
LLA : 

130046754200001 

DELIVERY ORDER NO. 

0004 

10172.00 

AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 94 ofll9 

GJ 97-11X8242 2862 000 74622 0 065916 20 PJAH44 118080460FLW 
Standard Number: N0002415RX00071-AA 
PR # 1300467542-00001 
FED - 9/30/2999 
WCD - 12/31/2015 
FMS-JAP 
ABMD 

900013 
LLA : 

130046734000001 2000.00 

GH 9750400 2520 lSB M2520 4 060389 lC 00255Y MD5D27PAOP01 22520000 812109 
Standard Number: MD5D27PAOP0122-AA 
PR # 130046734-000001 
FED/WCD - 12/11/14 
RDTE 
ABMD 
SOW NAV260157019 

MOD 49 Funding 195172.00 
Cumulative Funding 14723961.00 

MOD 50 

700040 
LLA : 

130046668800003 119002.00 

GF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002633232 
PR # 1300466688-00003 
FED 9/30/16 
wen 01/31/1s 
ROTE 
ABMD - D FROG OPERATIONS 
PROGRAM MANAGEMENT SUPPORT - D.15.002 

MOD 50 Funding 119002.00 
Cumulative Funding 14842963.00 

MOD 51 

700041 
LLA : 

130047122000001 90000.00 

GP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002669408 
PR # 1300471220-00001 
FED 9/30/16 
WCD - 02/18/15 
PDA 
AEGIS ASHORE FY14 POLAND PROCUREMENT 
SOW: AA-15-209. 

700042 
LLA : 

130046668800001 10000.00 

GF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002633232 
PR # 1300466688-00001 
FED 9/30/16 
WCD 01/31/15 
RDTE 
PROGRAM MANAGMENT SUPPORT; D.15.002 

MOD 51 Funding 100000.00 
Cumulative Funding 14942963.00 

MOD 52 

700043 130047389500001 147264.00 



CONTRACT NO. 
NOOI 78-04-D-4085 

DELIVERY ORDER NO. 

0004 
AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 95ofll9 

LLA : 
GQ 9750400 2520 XCS D09PF Y lSABll SI TFY151 671AB251HQOO 065423230400040603892 044411 

HQ0006542323-AA 
PR # 1300473895-00001 
FED - 9/30/16 
WCD - 10/31/15 
RDTE 
ABMD - D FROG OPERARTIONS 

900014 
LLA : 

130047389500001 27000.00 

GQ 9750400 2520 XCS D09PF Y 15AB11 SI TFY151 671AB251HQOO 065423230400040603892 044411 
HQ0006542323-AA 

PR # 1300473895-00001 
FED - 9/30/16 
WCD - 10/31/15 
RDTE 
ABMD - D FROG OPERARTIONS 

MOD 52 Funding 174264.00 
Cumulative Funding 15117227.00 

MOD 53 

702005 
LLA : 

130046850900001 51500.00 

GR 97-11X8242 2862 000 74622 0 065916 2D PJAH44 223380060FJW 
Standard Number: N0002415RX00074-AA 
PR # 1300468509-00001 
FED - 9/30/2999 
WCD - 9/30/2015 
FMS-JAP 
ABMD 

MOD 53 Funding 51500.00 
Cumulative Funding 15168727.00 

MOD 54 

420031 
LLA : 

130039462200001 

EE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002056865 
Standard Number: HQ0006430631-AA 
PR # 1300394622 
FED/WCD 01/15/14 
ROTE 

Incremental for ABMD - D Prag Operations. 

420036 
LLA : 

130039629500001 

EK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002068876 
PR # 1300396295 
RDTE 
FED/WCD - 01/15/2014 
ABMD - AC 5.1/SM-3 ELK IIA 

420044 
LLA : 

130041785500001 

ET 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002236528 
PR:l30041785500001 
FED:09/30/15 
WCD: 10/31/2014 
SOW AD.14.241 

420047 
LLA : 

130041371300001 

EW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002203428 
PR:l30041371300001 

(3518. 00) 

(14912.00) 

(1903. 00) 

(8506. 00) 



CONTRACT NO. 

NOOl 78-04-D-4085 
DELIVERY ORDER NO. 

0004 
AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 96ofll9 

FED:09/30/15 
WCD: 10/31/14 
SOW ADC_14 811 

420048 
LLA : 

130041423700001 (5913.00) 

EX 9740400 2520 X3S TOBPF Y 1403FO FY 141571 GM251HQ01474 314220400040603882COO 044411 
Standard Number: HQ0147431422-AA 
PR:130041423700001 
FED: 9/30/15 
WCD: 10/31/14 
MIDCON SUPPORT FOR FTG-06B 

420050 

LLA : 
130041310500001 

EZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002198768 
PR:130041310500001 
FED: 09/30/15 

WCD: 10/31/14 
SOW AM-14-403 

620010 
LLA : 

130039381500001 

ED 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002052214 
PR # 1300393815 
FED 09/30/15 
WCD 02/08/14 
RDTE 

Incremental for ABMD - AM 5.0 

620012 
LLA : 

130040136900002 

EL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002108181 
PR # 1300401369 
FED 9/30/15 
WCD 10/31/14 
RDTE 
ABMD - AC 5.l/SM-3 BLK IIA 
SOW: AC_13_811 

620013 
LLA : 

130041423300001 

EV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002206488 
PR:130041423300001 
FED: 09/30/15 
WCD: 10/31/14 
Program Management Support 

620015 
LLA : 

130041310500001 

EZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002198768 
PR:130041310500001 
FED: 09/30/15 
WCD: 10/31/14 
SOW AM-14-403 

700044 
LLA : 

130047893600001 

GS 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002731281 
PR # 1300478936-00001 
FED 9/30/17 
WCD - 10/31/15 
PDA 
ABMD - AA AEGIS SHORE 
AEGIS ASHORE POLAND SYSTEMS ENGINEERING SUPPORT 
SOW: AA-15-209 

700045 
LLA : 

130047912100001 

GT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002732031 
PR # 1300479121-00001 

(52563.00) 

(4101. 00) 

(10000.00) 

(3581.00) 

(15000. 00) 

5000.00 

46560.00 
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FED - 9/30/16 
WCD - 10/31/15 
RDTE 
ABMD 
SM-3 BLK IA/IB/IBTU MISSILE COMBINED 
SOW: AG.15.241 

700046 
LLA : 

130047912800001 

GU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002732436 
PR # 1300479128-00001 
FED - 9/30/16 
WCD - 10/31/15 
RDTE 

ABMD 
SM-3 BLK IIA DEVELOPMENT SUPPORT 
SOW: AG.15.811 

700047 
LLA : 

130048121500001 

GV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002750914 
PR # 1300481215-00001 
FED: 09/30/2016 
WCD: 10/31/2015 
ROTE 

280000.00 

26125.00 

Engineering expertise to Aegis BMD Test & Evaluation CORE in support of collection 
of live fire missile data in the SWIR and MWIR wavebands. This also includes 
atmospheric modeling and radiometric and optical for 

700048 
LLA : 

130048073000001 

GW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002746019 
PR # 1300480730-00001 
FED - 9/30/16 
WCD - 10/31/15 
RDTE 
ABMD - D FROG OPERATIONS 

900015 
LLA : 

130048121500001 

GV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002750914 
PR # 1300481215-00001 
FED: 09/30/2016 
WCD: 10/31/2015 
ROTE 

651234.00 

5000.00 

Engineering expertise to Aegis BMD Test & Evaluation CORE in support of collection 
of live fire missile data in the SWIR and MWIR wavebands. This also includes 
atmospheric modeling and radiometric and optical for 

900016 
LLA : 

130048073000001 

GW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002746019 
PR # 1300480730-00001 
FED - 9/30/16 
WCD - 10/31/15 
ROTE 
ABMD - D PROG OPERATIONS 

MOD 54 Funding 973922.00 
Cumulative Funding 16142649.00 

MOD 55 

700049 
LLA : 

130048467300001 

GX 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002773419 
FED 09/30/2016 
WCD 09/30/2015 

700050 
LLA : 

130048467400001 

80000.00 

41000.00 

47000.00 
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GY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002773420 
FED 09/30/2016 
WCD 10/31/2015 

700051 
LLA : 

130048746900001 24700.00 

GH 9750400 2520 15B M2520 4 060389 lC 002SSY MDSD27PAOP01 22520000 $12109 
Standard Number: MDSD27PAOP0125-AA 
FED 09/30/2016 
WCD 09/30/2015 

700052 
LLA : 

130049170700001 

GZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002825274 
FED 09/30/2016 
wen l0/31/201s 

700053 
LLA : 

130049680300001 

12707.00 

56392.00 

HA 9750100 2520 2PS 009PF Y 15A831 3X MFY151 571AB251HQOO 065455690400004000000 044411 
Standard Number: HQ0006545569-AA 
FED 09/30/2015 
WCD 09/30/2015 

900017 
LLA : 

130049680300001 4500.00 

HA 9750100 2520 2PS 009PF Y 15AB31 3X MFY151 571A8251HQOO 065455690400004000000 044411 
Standard Number: HQ0006545569-AA 
ones in support of SLIN 700053 
FED 09/30/2015 
WCD 09/30/2015 

900018 
LLA : 

130049425500001 

HB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002843580 
FED 09/30/2017 
wen 10/31/2015 

MOD 55 Funding 188299.00 
Cumulative Funding 16330948.00 

MOD 56 

700054 
LLA : 

130049615500001 

HE 1751319 A5DR 252 WS020 0 050120 2D 000000 A00002856820 
FED 09/30/2016 

700055 
LLA : 

130050095000001 

HF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002892934 
FED 09/30/2016 
WCD 10/31/2015 

700056 
LLA : 

130050118400001 

HG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002894396 
FED 09/30/2016 
WCD 10/31/2015 

900019 
LLA : 

130048970000001 

HC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002808955 
FED 09/30/2016 
WCD 10/31/2015 

900020 
LLA : 

130049170800001 

HD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002825277 
FED 09/30/2016 
WCD 10/31/2015 

2000.00 

6000.00 

106875.00 

19000.00 

8928.00 

9154.00 
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900021 
LLA : 

130049615500001 

HE 1751319 ASDR 252 WS020 0 050120 2D 000000 A00002856820 
FED 09/30/2016 

900022 
LLA : 

130050095000001 

HF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002892934 
FED 09/30/2016 
WCD 10/31/2015 

900023 
LLA : 

130050118400001 

HG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002894396 
FED 09/30/2016 
WCD 10/31/2015 

MOD 56 Funding 193957.00 
Cumulative Funding 16524905.00 

MOD 57 

700057 
LLA : 

130050749000001 

HH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002935448 
Standard Number: HQ0006538534-AA 
FED: 09/30/2016 

WCD: 10/31/2015 

MOD 57 Funding 10000.00 
Cumulative Funding 16534905.00 

MOD 58 

7101AB 
LLA : 

130050025100001 

HL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002887004 

7101AC 
LLA : 

130050183100001 

HM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002897963 

7101AD 
LLA : 

130050545700001 

HN 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002920866 

7101AE 
LLA : 

130050545800001 

HP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002920914 

7101AF 
LLA : 

130050552100001 

4000.00 

35000.00 

5000.00 

10000.00 

238000.00 

22699.00 

962000.00 

185770.00 

62933.00 

HA 9750100 2520 2PS 009PF Y 15AB31 3X MFY151 571AB251HQOO 065455690400004000000 044411 
Standard Number: HQ0006545569-AA 

7101AG 
LLA : 

130050577900001 

HQ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002922926 

7101AJ 
LLA : 

130050738100001 

HS 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002933833 

7101AK 
LLA : 

130050738200001 

HT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002933837 

7120AB 130049977400001 

13000.00 

42000.00 

43800.00 

10000.00 



CONTRACT NO. 
NOOl 78-04-D-4085 

DELIVERY ORDER NO. 

0004 
AMENDMENT/MODIFICATION NO. PAGE FINAL 

66 100ofll9 

LLA : 
HJ 97-11X8242 2862 000 74622 0 065916 2D PJAH44 118080460FLW 
Standard Number: N000241SRX00071-AA 

7120AC 
LLA : 

130049970300001 

HK 97-11X8242 2862 000 74622 0 065916 2D PJAH44 223380060FJW 
Standard Number: N0002415RX00074-AA 

9101AB 
LLA : 

130050025100001 

HL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002887004 

9101AC 
LLA : 

130050183100001 

HM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002897963 

9101AD 
LLA : 

130050545700001 

HN 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002920866 

9101AE 
LLA : 

130050545800001 

HP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002920914 

9101AF 
LLA : 

130050552100001 

17300.00 

4000.00 

9718.00 

120000.00 

5000.00 

3400.00 

HA 9750100 2520 2PS 009PF Y 15AB31 3X MFY151 571AB251HQOO 065455690400004000000 044411 
Standard Number: HQ0006545569-AA 

9101AH 
LLA : 

130050663000001 6425.00 

HR 9750100 2520 2PS 009PF Y 15AB31 3X MFY151 571AB260HQOO 065455690400004000000 044411 
Standard Number: HQ0006545569-AB 

MOD 58 Funding 1746045.00 
Cumulative Funding 18280950.00 

MOD 59 

7101AL 
LLA : 

130050742300001 70010.00 

GH 9750400 2520 158 M2520 4 060389 lC 00255Y MD5D27PAOP01 22520000 S12109 
Standard Number: MD5D27PAOP0122-AA 

7101AM 
LLA : 

130050890000001 

HU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002944834 

9101AL 
LLA : 

130050742300001 

12500.00 

1000.00 

GH 9750400 2520 158 M2520 4 060389 lC 00255Y MD5D27PAOP01 22520000 S12109 
Standard Number: MD5D27PAOP0122-AA 

MOD 59 Funding 83510.00 
Cumulative Funding 18364460.00 

MOD 60 

7101AL 
LLA : 

130050742300001 {8000. 00) 

GH 9750400 2520 158 M2520 4 060389 lC 00255Y MDSD27PAOP01 22520000 S12109 
Standard Number: MD5D27PAOP0122-AA 

7101AN 
LLA : 

130051897800001 5800.00 

HV 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003010581 A00003010581 
Funding for P401 

7101AP 130051922000001 10000.00 
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LLA : 
HW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003012267 
Funding for PllO 

7101AQ 
LLA : 

130051598000001 

HX 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002991229 
Funding for P201 

7101AR 
LLA : 

130051339000001 

HY 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002973718 
Funding for P202 

7101AS 
LLA : 

130051338300001 

HZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002973489 
Funding for P306 

7101AT 
LLA : 

130051338900001 

JA 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002973714 
Funding for P401 

7101AU 
LLA : 

130051338700001 

42300.00 

13100.00 

23580.00 

10000.00 

4396.00 

GQ 9750400 2520 XCS D09PF Y lSABll SI TFY151 671A8251HQOO 065423230400040603892 044411 
Standard Number: HQ0006542323-AA 
Funding for P306 

7101AV 
LLA : 

13 005134 73 00001 

JB 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002973720 
Funding for P401 

7120AD 
LLA : 

130051693900001 

HK 97-11X8242 2862 000 74622 0 065916 2D PJAH44 223380060FJW 
Standard Number: N0002415RX00074-AA FMS Case JA-P-FJW 
Funding for P302 

9101AL 
LLA : 

130050742300001 

49650.00 

14300.00 

8000.00 

GH 9750400 2520 15B M2520 4 060389 lC 00255Y MD5D27PAOP01 22520000 S12109 
Standard Number: MD5D27PAOP0122-AA 

9101AQ 
LLA : 

130051598000001 

HX 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002991229 
ODC in support of P201 

MOD 60 Funding 174626.00 
Cumulative Funding 18539086.00 

MOD 61 

7101AW 
LLA : 

130052273700001 

1500.00 

228700.00 

JC 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003035299 
Funding for P402 ($39,700), Pl07 ($79,000) and P104 ($110,000) 

MOD 61 Funding 228700.00 
Cumulative Funding 18767786.00 

MOD 62 

700045 
LLA : 

130047912100001 

GT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002732031 
PR # 1300479121-00001 

(16000.00) 
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FED - 9/30/16 
wen - 10/31/1s 
RDTE 

ABMD 
SM-3 ELK IA/IB/IBTU MISSILE COMBINED 
SOW: AG.15.241 

700046 
LLA : 

130047912800001 

GU 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002732436 
PR # 1300479128-00001 
FED - 9/30/16 
wen - 10/31/1s 
RDTE 

ABMD 
SM-3 ELK IIA DEVELOPMENT SUPPORT 
SOW: AG.15.811 

700048 
LLA : 

130048073000001 

GW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002746019 
PR # 1300480730-00001 
FED - 9/30/16 
WCD - 10/31/15 
RDTE 
ABMD - D PROG OPERATIONS 

700052 
LLA : 

130049170700001 

GZ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002825274 
FED 09/30/2016 
WCD 10/31/2015 

900002 
LLA : 

130043420900001 

FF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002352975 
PR: 130043420900001 
FED: 09/30/15 
WCD: 10/30/14 
SM-3 BLK IIA EFFORTS SOW: AC_l4 811 

900004 
LLA : 

130044041300001 

FM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002397346 
PR: 130044041300001 
FED: 9/30/2015 
WCD: 10/31/2014 
ABMD AC 5.1/SM-3 BLK IIA 

900013 
LLA : 

130046734000001 

(1000. 00) 

(84852.00) 

(12707. 00) 

(2197.00) 

(5000.00) 

(90. 00) 

GH 9750400 2520 15B M2520 4 060389 lC 00255Y MD5D27PAOP01 22520000 812109 
Standard Number: MD5D27PAOP0122-AA 
PR # 130046734-000001 
FED/WCD - 12/11/14 
RDTE 
ABMD 
SOW NAV260157019 

900016 
LLA : 

130048073000001 

GW 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002746019 
PR # 1300480730-00001 
FED - 9/30/16 
WCD - 10/31/15 
RDTE 
ABMD - D FROG OPERATIONS 

900017 
LLA : 

130049680300001 

(58307. 00) 

(1671.00) 

HA 9750100 2520 2PS 009PF Y 15AB31 3X MFY151 571AB251HQOO 065455690400004000000 044411 
Standard Number: HQ0006545569-AA 
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ODCs in support of SLIN 700053 
FED 09/30/2015 
WCD 09/30/2015 

900020 
LLA : 

130049170800001 

HD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00002825277 
FED 09/30/2016 
WCD 10/31/2015 

MOD 62 Funding -182809.00 
Cumulative Funding 18584977.00 

MOD 63 

7101AX 
LLA : 

130052559800001 

JD 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003055086 
P107 

7101AY 
LLA : 

130052524700001 

JE 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003052622 
P109 

7101AZ 
LLA : 

130052677600001 

JF 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003066547 
Pl09 

7101BA 
LLA : 

130052677700001 

JG 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003066709 
P201 

MOD 63 Funding 122609.00 
Cumulative Funding 18707586.00 

MOD 64 

7101BB 
LLA : 

130053087900001 

JH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003103285 
P402 

7101BC 
LLA : 

130053173900001 

JJ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003118574 
P201 $8,826 & P202 $56,775 

9101BB 
LLA : 

130053087900001 

JH 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003103285 
P402 

9101BC 
LLA : 

130053173900001 

JJ 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003118574 
P201 $15,000 & P202 $15,000 

MOD 64 Funding 125601.00 
Cumulative Funding 18833187.00 

MOD 65 

7101BD 
LLA : 

130053326900001 

JK 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003134588 
P201 

(985. 00) 

12000.00 

52802.00 

45100.00 

12707.00 

28000.00 

65601.00 

2000.00 

30000.00 

10529.00 
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7101BE 
LLA : 

130053384700001 

JL 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003139932 
P109 

7101BF 130053358700001 
LLA : 
JM 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003137861 
Pl09 

7101BG 
LLA : 

130053355400001 

JN 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003137059 
P201 

MOD 65 Funding 109974.00 
Cumulative Funding 18943161.00 

MOD 66 

7101BH 
LLA : 

130053782200001 

JP 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003178061 
P104 

7101BJ 
LLA : 

130053811700001 

38000.00 

54100.00 

7345.00 

35500.00 

30000.00 

JQ 9760400 2520 168 M2520 4 060389 lC 0025SX MD6D27PAOP01 88620001 812109 
Standard Number: MD6D27PAOP0188-AA 
Pl OS 

7101BK 
LLA : 

130053782400001 

JR 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003178135 
P402 

7101BL 
LLA : 

130054052800001 

JS 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003200670 
Pl07 

7101BM 
LLA : 

130054053100001 

JT 97X4930 NHlE 255 77777 0 050120 2F 000000 A00003199399 
P302 

MOD 66 Funding 140500.00 
Cumulative Funding 19083661.00 

30000.00 

20000.00 

25000.00 
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SECTION H SPECIAL CONTRACT REQUIREMENTS 

TASK ORDER LABOR CATEGORY QUALIFICATIONS 

To perform the requirements of the Performance Work Statement, the Government desires 

personnel with the appropriate experience and professional development qualifications. Labor 

categories are identified as Key and Non-Key. The experience level for each Key Personnel labor 
category is identified in the clause entitled PERSONNEL QUALIFICATIONS below. 

Two groups of Key Personnel will support this order - Resumed Key Personnel and 

Non-Resumed Personnel Performing in Key Labor Categories. 

Resumed Key Personnel are the Key Personnel whose resumes were submitted with the offeror's 

proposal for evaluation purposes or their replacement in accordance with the CHANGES IN 
RESUMED KEY PERSONNEL clause below. (Section L provision 5.2 RESUMES identifies 

the number of Full-Time Equivalents for which resumes are required in the offeror's proposal.) 

Key Personnel qualification levels are considered to be "Desired" for those individuals whose 

resumes are submitted for evaluation with the proposal. Resumes for any replacement of these 
proposed resumed key personnel following award shall be equal to or better than the individuals 

initially proposed, as required by the clause CHANGES IN RESUMED KEY PERSONNEL 

below. 

Non-Resumed Personnel Performing in Key Labor Categories are the remaining personnel 

proposed to provide support in the Key Personnel labor categories. 

Non-Key Personnel are the personnel proposed to provide hours in labor categories that are not 

identified as Key. 

Post Award : Based on the Key Labor Category Desired Qualifications listed below and the PWS, 

the contractor will elect and manage the workforce supporting this contract. While government 

approval is required only for the Resumed Key Personnel, the entire workforce will be evaluated 
based on the contractor's performance of the PWS in accordance with the QASP. 

KEY LABOR CATEGORY DESIRED QUALIFICATIONS 

Program Manager 

The Program Manager shall be a senior technical professional with expert qualifications 

recognizable by customers and/or national technical associations. Proven ability to lead and direct 

technical challenging aerospace projects. Proven ability to apply advanced and comprehensive 
knowledge in specific scientific or technical disciplines. Demonstrated ability to provide overall 

technical, schedule, and cost direction. The Program Manager shall have a proven 

ability to execute assignments independently within scope of work assigned by contracts or 

corporate officers. Fifteen years of related Aegis/Aegis BMD experience and appropriate 
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The Lead Engineer possesses demonstrated ability to perform independent research of 
complicated engineering problems resulting in solutions which directly apply to customer and 
corporate needs. Possesses hands-on direct research experience in development and execution of 
major prototype or acquisition aerospace systems. Proven ability to apply specific government 
or industry standard engineering tools and processes in the execution of program objectives. 
Possesses knowledge and ability to consult with and advise government senior leadership on new 
technology insertion, research and development, acquisition strategy, program policy, lessons 
learned, and risk management in the areas of missile and weapon system development. Proven 
ability to lead and direct significant size projects and multiple engineering areas is required by the 
Lead Engineer. Applies advanced engineering skills to significant business areas. Twenty years 
of related Aegis/ Aegis BMD experience and appropriate professional development. 

Principal Engineer 

The Principal Engineer is a senior technical professional. Possesses expert qualifications 
recognizable by customers and/or national technical associations. Proven ability to lead and direct 
technical challenging aerospace projects. Applies advanced and comprehensive knowledge in 
specific scientific or technical disciplines. Demonstrated ability to provide overall technical, 
schedule, and cost direction. The Principal Engineer can execute assignments independently 
within scope of work assigned by contracts or corporate officers. Fifteen years of related 
Aegis/ Aegis BMD experience and appropriate professional development. 

Senior Software Specialist 

The Senior Software Specialist exhibits technical software development and testing skills at a 
masterful level that are recognized by customer agencies and industry. Demonstrated ability to 
serve as mentor and technical director of software engineers and possesses expert knowledge of 
application, test, and communications software. Proven ability to develop software test 
requirements, plans, and procedures for evaluation of prototype, research and development, and 
in-field service acquisition systems or test equipment. Demonstrated ability to provide 
configuration management, in-field training, servicing, and problem resolution of software 
development items. Fifteen years of related Aegis/Aegis BMD experience and appropriate 
professional development. 

Sr. Integration & Test Specialist 

The Senior Integration & Test (I&T) Specialist possesses proven expert weapon system, missile, 
and satellite hardware integration and test skills that are recognized by industry and government 
customer agencies. The Senior Integration & Test Specialist shall demonstrate an ability to serve 
as mentor and technical director for I&T engineers and projects and possesses expert knowledge 
of processes and procedures relative to system and subsystem hardware integration and test. Has 
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demonstrated ability for requirements development, configuration management, problem 

resolution, and execution of complex procedures for integration and test of multifaceted weapon 

systems, missiles, and spacecraft. Possesses wide breadth ofl&T expertise which is applied at 

high-level government program offices and test agencies. Fifteen years of related Aegis/Aegis 

BMD experience and appropriate professional development. 

Senior Telemetry Engineer 

The Senior Telemetry Engineer is a senior technical professional with expert telemetry 

engineering qualifications recognizable by customers and/or national technical associations. 

Proven ability to lead and direct technical missile telemetry projects and working 

groups. Demonstrated ability to apply advanced and comprehensive knowledge in telemetry­
related engineering disciplines. Fifteen years of related experience in missile telemetry and 

Aegis/ Aegis BMD weapon systems engineering and appropriate professional development. 

Analyst III 

Applies developed skills and knowledge of techniques in a specific professional, scientific/ 

engineering, or technical area. Demonstrated ability, under general supervision, to perform a 
variety of assigned tasks including analysis, evaluation, troubleshooting, and preparation of 

procedures and documentation. Proven ability to assist with presentations, task planning, 

resource coordination, and/or budget development. Must be able to work independently or under 
general direction. Five years related Aegis/Aegis BMD experience and appropriate professional 

development. 

Integrated Master Schedule Lead 

The Integrated Master Schedule lead possesses proven ability to provide detailed knowledge and 
proficiency in developing and using tools to integrate multiple programs into a top level IMS. 

Possesses the ability to perform "what-if" analysis, generate customized reports, and analyze 

engineering tasks to identify potential issues. Ten years in system engineering and/or project 

management. 

Additional Information 

Accumulation of Qualifying Experience - Experience may be accumulated concurrently. All 

experience must be clearly supported by the resume or it will be discounted during the 

evaluation. 

Professional Certifications and Development - Professional development includes honors, degrees, 

publications, professional licenses, accreditations, and certifications that directly impact the 
offerors ability to perform the contract. Retention of these credentials, as required to maintain 

accreditation, throughout the duration of the contract is the responsibility of the contractor. The 

years of experience listed above are in addition to appropriate professional development. It is 
incumbent upon the offeror to demonstrate that the proposed personnel have the necessary 
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credentials and accreditations to perform the work. 

5252.237-9106 Substitution of Personnel (Sep 1990) 

(a) The Contractor agrees that a partial basis for award of this contract is the list of key 

personnel proposed. Accordingly, the Contractor agrees to assign to this contract those key 
persons whose resumes were submitted with the proposal necessary to fulfill the requirements of 

the contract. No substitution shall be made without prior notification to and concurrence of the 

Contracting Officer in accordance with this requirement. (b) All proposed substitutes shall have 

qualifications equal to or higher than the qualifications of the person to be replaced. The 

Contracting Officer shall be notified in writing of any proposed substitution at least forty-five 

( 45) days*, or ninety (90) days* if a security clearance is to be obtained, in advance of the 
proposed substitution. Such notification shall include: (I) an explanation of the circumstances 

necessitating the substitution; (2) a complete resume of the proposed substitute; and (3) any 

other information requested by the Contracting Officer to enable him/her to judge whether or not 

the Contractor is maintaining the same high quality of personnel that provided the partial basis 

for award. 

Ddl-H13 POST AWARD CONTRACTOR PERSONNEL APPROVAL 

(a) Requests for post award approval of additional and/or replacement Resumed Key 

personnel shall be submitted via e-mail. E-mail submissions shall be made simultaneously to the 

Contract Specialist and the COR, and the Alternate COR. Electronic notification via e-mail from 

the Contract Specialist will serve as written approval/disapproval on behalf of the Contracting 
Officer. This approval is required before an individual may begin charging to the Task Order. 

(b) It is desired that resumes be submitted in the format required below. However, in order to 

expedite contract administration, contractor format may be used providing sufficient information is 
submitted for an independent comparison of the individual's qualifications with labor category 

requirements. 

(c) If the employee is not a current employee of the contractor (or a subcontractor), a copy of the 

accepted offer letter (which identifies a projected start date and the agreed to annual salary) shall be 

provided. 

RESUME FORMAT AND CONTENT REQUIREMENTS 

RESUME FORMAT AND CONTENT: In order to facilitate evaluation, all resumes shall be 

provided in the following format: 

Complete Name 
Task Order Labor Category I Contractor Labor Category 

Percentage of time to be allocated to this effort 

Current security clearance level per JP AS (identify if interim or final) 

Current work location and planned work location upon award of this Task Order 

Note ifthe individual is key on another contract with a period of performance that will overlap 
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this requirement. Note plans to satisfy both contracts ifthe Offeror is selected for award. 

Chronological Work History I Experience - Show experience and date(s) as follows: 

(a) Employer: Dates (month/year); Title(s) held 

(b) Work experience shall be presented separately for each employer, clearly marked with 

proper category of experience (i.e, Relevant Experience; Non-Relevant Experience.). If relevant 

and non-relevant experience were obtained while at the same employer, separate time periods 

shall be noted for each assignment. (This is necessary to prevent an offeror from describing 

relevant experience obtained in a six month assignment for Company A as applicable to the entire 

I 0-year employment with that firm and to ensure offerors' proposals are evaluated on an equal 

basis). Responsibilities shall be discussed in sufficient detail for each assignment so as to permit 

comparison with desired experience levels in Section H. Specific examples of work assignments, 

accomplishments, and products shall be provided. 

(c) Phrases such as "assisted with", "participated in'', or "supported" are UNACCEPTABLE 

except as introductory to a detailed description of the actual work performed. Ifno such 

description is provided, the sentence or bulleted information will NOT be considered in the 

resume evaluation process. This is because evaluators would not be able to identify the specific 

technical work contributions made by the individual. 

( d) Resume information is encouraged to be presented in bullet format. This will allow 

evaluators to focus on relevant information. 

(e) Offerors shall note that the lack of specific definition in job responsibilities, services 

performed or products produced may be viewed as a lack of understanding of the Government's 

overall technical requirements. 

(f) All relevant military experience claimed shall be described such that each relevant tour is 

treated as a separate employer. Time frames/titles/responsibilities shall be provided in 

accordance with the level of detail prescribed above. Military experience not documented in this 

manner will not be considered. 

(g) Gaps in experience shall be avoided. 

(h) The cut-off date for any experience claimed shall be the closing date of the solicitation. 

(i) PROFESSIONAL DEVELOPMENT - Show any honors, degrees, publications, 

professional licenses, specialized certifications and other evidence of professional 

accomplishments that are directly relevant and impact the offeror's ability to perform under the 

Task Order. For education and training, the following format is preferred: 

Academic: Degree(s); Date(s); Institution; Major/Minor 
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Non-Academic: Course title, date(s), approximate length 

Professional licenses and specialized certifications. Note the date obtained for each, as 

well as the 

date when each license/certification requires renewal. 

U) Certification of correctness of information signed and dated by both the person named and 
the Offeror. The employee certification shall include the following statement: 

CERTIFICATION: "I certify that the experience and professional development described herein 

are complete and accurate in all respects. I consent to the disclosure of my resume for NSWCDD 

Solicitation N00024-l l-R-3077 by Millenium Engineering and Integration and intend to make 

myself available to work under any resultant contract to the extent proposed." 

Employee Signature and Date Offeror Signature and Date 

Resumes without this certification will be unacceptable and will not be considered. The employee 

certification shall not be dated earlier than the issue date of this solicitation. 

(k) If the employee is not a current employee of the offeror (or a proposed subcontractor), a 

copy of the accepted offer letter shall be provided. The letter shall identify the projected start 
date. The Cost Proposal shall include documentation that identifies the agreed-to salary amount. 

NAVSEA 5252.242-9115 TECHNICAL INSTRUCTIONS (APR 1999) 

(a) Performance of the work hereunder shall be subject to written technical instructions issued 

electronically by the Contract Specialist on behalf of the Contracting Officer. As used herein, 

technical instructions are defined to include the following: 

(I) Directions to the Contractor which suggest pursuit of certain lines of inquiry, shift work 

emphasis, fill in details or otherwise serve to accomplish the contractual SOW. 

(2) Guidelines to the Contractor which assist in the interpretation of drawings, specifications or 

technical portions of work description. 

(b) Technical instructions must be within the general scope of work stated in the order. Technical 

instructions may not be used to: (I) assign additional work under the order; (2) direct a change as 

defined in the "CHANGES" clause of the basic contract; (3) increase or decrease the 

estimated order amount (including fee), as applicable, the level of effort, or the time required 

for task order performance; or ( 4) change any of the terms, conditions or specifications of the order. 

( c) If, in the opinion of the Contractor, any technical instruction calls for effort outside the scope of 

the order or is inconsistent with this requirement, the Contractor shall notify the Contracting 

Officer in writing within ten (I 0) working days after the receipt of any such instruction. The 

Contractor shall not proceed with the work affected by the technical instruction unless and until 
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the Contractor is notified by the Contracting Officer that the technical instruction is within the 

scope of this order. 

(d) Nothing in the foregoing paragraph shall be construed to excuse the Contractor from performing 

that portion of the contractual work statement which is not affected by the disputed technical 

instruction. 

FUNDING PROFILE 

It is estimated that these incremental funds will provide for the number of hours of labor stated 

below. The following details funding to date: 

CLIN Total CPFF 
Funds this Previous 

Total Funded 
Balance 

Hours Action Fundinl! Unfunded 

000 BASE YR 4,300,425.01 
$ $ $ $ 

',953,965 2,953,965 1,346,460 

4010* 881,085.0( 
$ $ $ $ 
- " - 881,085 

020 80,000.01 
$ $ $ $ 

>7.035 67,035 12.965 ' 
4030 25,000.0( 

$ $ $ $ 
5,000 5,000 20,000 

000 198,700.01 
$ $ $ $ 

198 700 198.700 

k\010* 58,692.00 
$ $ $ $ 

" - 58,692 
TOTAL BASE 5.543.902.01 0.0( 3,224, 700.0C 3,224, 700.0C 2,319,202.01 
~JOO OPT. YR. 

4,398,381.0C 
$ $ $ $ 

1 11,085,458 4,085,458 312,923 , 

4110 907,311.01 
$ $ $ $ , - 907,311 

~120 102,178.0C 
$ $ $ $ 

97,178 97,178 5,000 

6100 399,224.01 
$ $ $ $ 

" ,93 246 393,246 5,978 
. . . ··<: ... 

$ $ $ $ 
ol 10 . _'..<-:- .:c.;,,,;."/'~-,:x:<:-'..;~ 58,692 
TOTAL 

5,865, 786.01 0.0( 4,575,882.00 4,575,882.00 1,289,904.0( 
OPTION 1 
4200 OPT. YR. 

4,587,101.0C 
$ $ $ 

' >,860,160 3,860,160 726,941 

fl210 844,420.00 
$ $ $ $ 

" - - 844,420 

4220 85,000.0C 
$ $ $ $ 

80,000 80,000 5,000 

6200 253,462.00 
$ $ $ 

248,623 248,623 fl,839 

5220 
-> ·:{.:-:-:~_~ ~ ~-: '.::::~~;; $ $ $ $ 

· i58f692{0( 
58,692 - .- - ---- ' -

Funds will 
last 

6/29/2012 

6/29/2012 

6/29/2012 

6/29/2012 

6/3/2013 

6/30/2012 

6/11/2013 

5/2/201~ 
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TOTAL 
5,828,675.01 0.01 4,188,783.01 4,188,783.01 1,639,892.01 

OPTION2 

7000 4,811,779.0 
$ $ $ 

847,483.01 - 3 964.296 3.964.296 

7010 962,356.0 
$ $ $ $ 
- - - 962 356 

7020 115,000.0 
$ $ $ $ 
- 111 602 111602 3 398 

9000 363,462.0 
$ $ $ $ 
- 286 833 286 833 76.629 

9010 ... " s~2"~~tii $ $ $ $ 
•'' ,' ,'· '-._-- ·,\ :-,. - - 58 692 

TOTAL 
6,311,289.0 0.01 4,362,731.0 4,362,731.0 1,948,558.01 

OPTION3 

7101 4,835,780.0< 
$ $ $ $ 
140 500 2 358 422 2 498 922 2 336 858 

7110 991,156.0 
$ $ $ $ 
- - - 991 156 

7120 120,000.01 
$ $ $ $ 

41 600 41 600 78 400 

9101 293,462.0 
$ $ $ $ 
- 191.043 191 043 102 419 

9110 
'·.·· . ::<. ,.,,, $ $ $ $ 
' .. 58"692.0 
' >'., - -.,·.> •.·, _.,. ' - - 58 692 

TOTAL 
6,299,090.01 140,500.01 2,591,065.01 2,731,565.01 3,567,525.01 

OPTION 4 
TOTAL 29.848 742.0 140 500.01 18 943 161.0 19 083 661.0 10 765 081.0 

NAVSEA 5252.232-9104 ALLOTMENT OF FUNDS (JAN 2008) 

(a) This contract is incrementally funded with respect to both cost and fee. The amount(s) 

presently available and allotted to this contract for payment of fee for incrementally funded contract 
line item number/contract subline item number (CLIN/SLIN), subject to the clause entitled "FIXED 

FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 52.216-10), as appropriate, is specified below. 

The amount(s) presently available and allotted to this contract for payment of cost for incrementally 

funded CL!Ns/SL!Ns is set forth below. As provided in the clause of this contract entitled 

"LIMITATION OF FUNDS" (FAR 52.232-22), the CL!Ns/SL!Ns covered thereby, and the period 

of performance for which it is estimated the allotted amount(s) will cover are as follows: 

CLIN IEst Cost IFixed Fee fotal Funded 
Estimated 
Funded Thru 

14000 BASE YR 
$ 
~ 953,965 

14020 
$ 

67,035 

14030 
$ 

5,000 

1\000 
$ 

198,700 

6/29/201; 

1141201 

11/3/201 
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$ 
3 224 700 
$ 

4 085.458 
$ 

97 178 
$ 

393.246 
$ 

4 575 882 
$ 

3 860.160 
$ 
-
$ 

80 000 
$ 

248 623 
$ 

4 188 783 
$ 

3.964.296 
$ 

111.602 
$ 

286.833 
$ 

4 '62.731 
$ 

1/4/2011 
2-498.922 
$ 

11/3/201! 
41-600 
$ 

191.043 
$ 

2 731.565 
,$ 
19.083.661 

(b) The parties contemplate that the Government will allot additional amounts to this contract from 

time to time for the incrementally funded CLINs/SLINs by unilateral contract modification, and any 

such modification shall state separately the amount(s) allotted for cost, the amount(s) allotted for 
fee, the CLINs/SLINs covered thereby, and the period of performance which the amount(s) are 

expected to cover. 

(c) CLINs/SLINs are fully funded and performance under these CLINs/SLINs is subject 

to the clause of this contract entitled "LIMITATION OF COST" (FAR 52.232-20). 

(d) The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs 
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from the costs of performance of fully funded CLINs/SLINs. 

5252.216-9122 LEVEL OF EFFORT-ALTERNATE 1 (MAY 2010) 

(a) The Contractor agrees to provide the total level of effort specified below in performance of the 

work described in Sections B and C of this task order. The total level of effort for the performance of 

this task order shall be man-hours of direct labor, including subcontractor direct labor for those 

subcontractors specifically identified in the Contractor's proposal as having hours included in the 

proposed level of effort. 

Total Labor HourslCompensatediUncompensate~ . . 
Base Period (CLIN 4000, 4020, &4030 

Base Period Surge (CLIN 4010 

Option 1 (CLIN 4100 

Option 1 Surge (CLIN 4110" 

Option 2 (CLIN 4200 

Option 2 Surge (CLIN 4210 

Option 3 (CLIN 7000 

Option 3 Surge (CLIN 7010 

Option 4 (CLIN 7100" 

Option 4 Surge (CLIN 711 O' 

(b) Of the total man-hours of direct labor set forth above, it is estimated that man-hours are 
uncompensated effort. Uncompensated effort is defined as hours provided by personnel in excess 
of 40 hours per week without additional compensation for such excess work. Total Times 
Accounting (TTA) efforts are included in this definition. All other effort is defined as compensated 
effort. If no effort is indicated in the first sentence of this paragraph, uncompensated effort 
performed by the Contractor shall not be counted in fulfillment of the level of effort obligations 
under this contract. 

( c) Effort performed in fulfilling the total level of effort obligations specified above shall only 

include effort performed in direct support of this contract and shall not include time and effort 

expended on such things as (local travel to and from an employee's usual work location), 

uncompensated effort while on travel status, truncated lunch periods, work (actual or inferred) at an 

employee's residence or other non-work locations (except as provided in paragraph (i) below), or 

other time and effort which does not have a specific and direct contribution to the tasks described in 

Sections B and C. 

( d) The level of effort for this contract shall be expended at an average rate of 

approximately hours per week. It is understood and agreed that the rate of man-hours per 

month may fluctuate in pursuit of the technical objective, provided such fluctuation does not result 

in the use of the total man-hours of effort prior to the expiration of the term hereof, except as 

provided in the following paragraph. 
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( e) If, during the term hereof, the Contractor finds it necessary to accelerate the expenditure of 

direct labor to such an extent that the total man-hours of effort specified above would be used prior 

to the expiration of the term, the Contractor shall notify the Contracting Officer in writing setting 

forth the acceleration required, the probable benefits which would result, and an offer to undertake 

the acceleration at no increase in the estimated cost or fee together with an offer, setting forth a 

proposed level of effort, cost breakdown, and proposed fee, for continuation of the work until 

expiration of the term hereof. The offer shall provide that the work proposed will be subject to the 

terms and conditions of this contract and any additions or changes required by then current law, 

regulations, or directives, and that the offer, with a written notice of acceptance by the Contracting 

Officer, shall constitute a binding contract. The Contractor shall not accelerate any effort until 

receipt of such written approval by the Contracting Officer. Any agreement to accelerate will be 

formalized by contract modification. 

(f) The Contracting Officer may, by written order, direct the Contractor to accelerate the 

expenditure of direct labor such that the total man-hours of effort specified in paragraph (a) above 

would be used prior to the expiration of the term. This order shall specify the acceleration required 

and the resulting revised term. The Contractor shall acknowledge this order within five days of 

receipt. 

(g) The Contractor shall provide and maintain an accounting system, acceptable to the 

Administrative Contracting Officer and the Defense Contract Audit Agency (DCAA), which 

collects costs incurred and effort (compensated and uncompensated, if any) provided in fulfillment 

of the level of effort obligations of this contract. The Contractor shall indicate on each invoice the 

total level of effort claimed during the period covered by the invoice, separately identifying 

compensated effort and uncompensated effort, if any. 

(h) Within 45 days after completion of the work under each separately identified period of 

performance hereunder, the Contractor shall submit the following information in writing to the 

Contracting Officer with copies to the cognizant Contract Administration Office and to the DCAA 

office to which vouchers are submitted: (I) the total number of man-hours of direct labor expended 

during the applicable period; (2) a breakdown of this total showing the number of man-hours 

expended in each direct labor classification and associated direct and indirect costs; (3) a breakdown 

of other costs incurred; and (4) the Contractor's estimate of the total allowable cost incurred under 

the contract for the period. Within 45 days after completion of the work under the contract, the 

Contractor shall submit, in addition, in the case of a cost underrun; (5) the amount by which the 

estimated cost of this contract may be reduced to recover excess funds. All submissions shall 

include subcontractor information. 

(i) Unless the Contracting Officer determines that alternative worksite arrangements are detrimental 

to contract performance, the Contractor may perform up to I 0% of the hours at an alternative 

worksite, provided the Contractor has a company-approved alternative worksite plan. The primary 

worksite is the traditional "main office" worksite. An alternative worksite means an employee's 

residence or a telecommuting center. A telecommuting center is a geographically convenient office 

setting as an alternative to an employee's main office. The Government reserves the right to review 
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the CDntractm's alternative worksite plan. In the event performance becomes unacceptable, the 

Contractor will be prohibited from counting the hours performed at the alternative worksite in 

fulfilling the total level of effort obligations of the contract. Regardless of work location, all contract 

terms and conditions, including security requirements and labor laws, remain in effect. The 

Government shall not incur any additional cost nor provide additional equipment for contract 

performance as a result of the Contractor's election to implement an alternative worksite plan. 

G) Notwithstanding any of the provisions in the above paragraphs and subject to the LIMITATION 

OF FUNDS or LIMITATION OF COST clauses, as applicable, the period of performance may be 

extended and the estimated cost may be increased in order to permit the Contractor to provide all of 

the man-hours listed in paragraph (a) above. The contractor shall continue to be paid fee for each 

man-hour performed in accordance with the terms of the contract. 

SAVINGS INITIATIVES 

The following cost savings initiatives are required under this Task Order. 

The above maximum rates are applicable to the prime contractor. If subcontracting is proposed, the 

prime contractor is strongly encouraged to restrict subcontractor fixed fee to the lower of(a) the 

prime contractor's fee under this order or (b) the subcontractor's SeaPort-e fixed fee rate where the 

subcontractor is also a prime contractor under SeaPort-e. The purpose of this is the Government's 

desire to avoid having it be more financially lucrative for a firm to be a subcontractor rather than a 

prime contractor under SeaPort-e. The Government strongly encourages the prime contractor to 

also implement this under Time and Materials subcontracts. Subcontractors may not earn fee on 

ODC's. 

The Government also strongly encourages the prime contractor to eliminate "double pass-thru" 

costs by (I) avoiding second tier subcontractors/consultants during performance and (2) where this 

situation is unavoidable, limiting subcontractor pass-thru costs to the lower of (i) the prime 

contractor's pass-thru rate under this order or(ii) the subcontractor's SeaPort-e pass-thru rate 

where the subcontractor is also a prime contractor under SeaPort-e. 

The monthly report (CDRL AOO I) shall include the data for monitoring compliance with the above 

listed saving initiataive. 
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CLAUSES INCORPORATED BY REFERENCE 

52.223-18 Contractor Contractor Policy to Ban Text Messaging While Driving (SEP 2010) 
252.222-7006 Restrictions on the use of Mandatory Arbitration Agreements (DEC 2010) 
252.227-7020 Rights in Special Works (Jun 1995) 
252.239-7001 Information Assurance Contractor Training and Certification (Jan 2008) 

CLAUSES INCORPORATED BY FULL TEXT: 

52.217-9 OPTION TO EXTEND THE TERM OF THE TASK ORDER (MAR 2000) 
(NAVSEA VARIATION) (SEP 2009) 

(a) The Government may extend the term of this contract by written notice(s) to the Contractor 
within the periods specified below. If more than one option exists the Government has the right to 
unilaterally exercise any such option whether or not it has exercised other options. 

I CLINs/PURPOSE 
OPTION EXERCISE 

DATE 

14010 Base Labor Surge 6/29/2012 

14100 Option 1 Labor 6/29/2012 

14110 Option 1 Labor Surge 612912013 

14200 Option 2 Labor 612912013 

14210 Option 2 Labor Surge 6/29/2014 

16010 Base ODC Surge 6/29/2012 

16100 Option 1 ODC 6/29/2012 

16110 Option 1 ODC Surge 6/29/2013 

16200 Option 2 ODC 6/29/2013 

16220 Option 2 ODC Surge 6/29/2014 

11000 Option 3 Labor 6/29/2014 I 
11010 Option 3 Labor Surge 6/29/2015 

11100 Option 4 Labor 6/29/2015 

11110 Option 4 Labor Surge 6/29/2016 

19000 Option 3 ODC 6/29/2014 

19010 Option 3 ODC Surge 6/29/2015 

19100 Option4 ODC 6/29/2015 
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6/29/2016 II 

(b) If the Government exercises this option, the extended contract shall be considered to include 

this option clause. 

( c) The total duration of this contract, including the exercise of any option(s) under this clause, 

shall not exceed five ( 5) years, however, in accordance with paragraph (g) of the requirement of this 

contract entitled "LEVEL OF EFFORT" (NAVSEA 5252.216-9122), ifthe total manhours 

delineated in paragraph (a) of the LEVEL OF EFFORT requirement, have not been expended within 

the period specified above, the Government may require the Contractor to continue to perform the 

work until the total number ofmanhours specified in paragraph (a) of the aforementioned 

requirement have been expended .. 
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